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STATEMENT OF QUALIFICATIONS 
 

I. FIRM INFORMATION   
 
Territorial-Landworks, Inc. (TLI) is strategically located to provide services across Montana with offices 
in Billings, Kalispell, and Missoula. TLI is currently working with Richland County and Ravalli County 
providing contract planning and engineering services.  TLI understands the importance of thorough 
review within the statutory timelines.  We appreciate working with and understand the magnitude of our 
responsibility to assist the City of Three Forks to successfully review developments and projects for 
regulation compliance.  We want to avoid the “you approved it” comments and ensure we are in 
compliance with published regulations.  
 
We have a diverse staff comprised of Land Use Planners, Civil Engineers, Land Surveyors, Montana 
Registered Sanitarians, Certified Floodplain Managers, Drafters and support staff available to support the 
City of Three Forks as needed.  Specifically, we have extensive experience and expertise in municipal 
infrastructure design and construction administration. Services provided include project budgeting and 
cost control, value engineering, project phasing plans, right-of-way surveys, municipal sewer/storm sewer 
design, water distribution design, street design, street reconstruction design, traffic volume and turn 
analysis assessment, right-of-way procurement, pedestrian ADA compliance, contract documents, and 
construction administration. We have worked with agencies on the Federal, State, and local levels to 
meet both funding and design requirements to make each project a success for our clients and the public. 
This section shows the vast array of TLI’s projects in this field of expertise.  
 

• Territorial-Landworks – has extensive experience with project development, design, permitting, 
construction administration and certification for municipal sewer main extensions, water main 
extension, streetscape design, streetscape re-habilitation, trail and pedestrian facilities, parks, 
right-of-way surveys, project development and phasing based on annual budgets.  

• Territorial-Landworks – has extensive expertise in developing project manuals, municipal 
contracts, soliciting bidders, and administering construction contracts in conformance with State 
and Federal regulations for municipal infrastructure projects.    

• Territorial-Landworks – has a full service team located throughout Montana and can assist in 
review of impacts from subdivision developments and conformance with city and state standards.   

 
We recognize communication with staff and clients is of critical importance when conducting the efficient 
and effective management of personnel resources.  We have streamlined our communication programs 
to include all means of electronic media, providing our clients and project partners with an information 
stream that greatly enhances the coordination of activities on every project.  However, while these 
innovations have significantly improved our ability to share information and ideas, the telephone remains 
the most important means of coordinating with our clients.  In this manner, TLI is able to maximize output 
from our corporate facilities, and can effectively manage many different projects with our available 
resources.  In addition, TLI is constantly analyzing the balance of work and available personnel to 
establish an equilibrium which indirectly ensures deliverables are always of the highest quality. 
 
We look forward to the opportunity to be an integral part of your team.  We understand the magnitude of 
our role and will provide our vast expertise in timely fashion to ensure success of their projects.  
 
Territorial Landworks, Inc. primary project locations: 
 
Territorial Landworks, Inc.     Territorial Landworks, Inc. 
3333 2nd Ave North, Suite 230     Corporate Office 
Billings, MT 59101      1817 South Avenue West, Suite A 
406-248-9000       Missoula, MT 59801 
        406-721-0142 
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II. FIRM PRINCIPALS 
 
Territorial-Landworks, Inc. offers more than 250 years of combined experience with public and private 
land use development projects, subdivisions, contract administration, land surveying, civil design and 
participation in advisory committees assisting with the development of land use regulations. Territorial-
Landworks, Inc.’s staff consists of highly experienced and qualified Engineers, Land Surveyors, 
Sanitarians, Planners, Certified Floodplain Managers, Design Technicians, CAD Technicians, Survey 
Crews and Administrative Staff. 
 
 

Jason Rice, P.E.; CEO 
Jason started Landworks Consulting & Design, Inc. in January of 2003 and has been 
practicing Civil Engineering since 1998. Jason started his career by field-testing 
materials for quality control which then led to experience that includes Planning, 
design, implementation, and construction oversight of on-site sanitation projects of all 
sizes, on-site public water systems, roads, pedestrian/bicycle facilities, storm water 
facilities (design and hydrology), water delivery mains, sewer collections mains, 
parking lots, commercial and residential site developments and subdivisions, and 
irrigation facilities. He has been involved with federally funded projects, most notably 
as the Project Manager for over 10 Community Transportation Enhancement Projects 
(CTEP). He has managed planning projects for subdivisions ranging in lot counts of 2 

to 600. As a Project Manager, Jason is very resourceful and proactively communicates with Clients and 
other project team members in order to implement solutions to complications that may arise during the 
development of a project.  Jason’s responsibilities at Territorial-Landworks, Inc. include project 
management, design calculations, design review, office management, staff coordination, and strict 
adherence to the Business Plan. 
 
 

Mark Bellon, P.E., COO 
Role: Mark has developed expertise in public-sector infrastructure projects from 
conceptual planning through design, permitting, and construction administration.  He 
works with communities throughout the State of Montana to help assess their capital 
improvement needs and advise on opportunities and processes for securing funding.   
His Civil Engineering background is founded in project development, funding 
assessment, grant procurement, street design, trail design, grading design, street 
rehabilitation, sewer/water collection/distribution analysis and design, onsite 
water/sewer system design, and storm sewer design.  He has successfully managed 
dozens of public-sector infrastructure projects representing millions of dollars of 
capital improvements.  He has extensive experience with the public sector 

construction projects and construction administration.  He is proficient in contract document preparation, 
contract administration, construction oversight, and project certification.  Mark’s responsibilities at 
Territorial-Landworks, Inc. include Board President, Chief Operating Officer, Senior Engineer, project 
management, design review, staff coordination, and oversight of general company operations.  He will 
provide design and compliance review and provide coordination with the Ravalli County for utilization of 
TLI staff resources for the Benefit of the Ravalli County Road Department.   
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III. KEY PERSONNEL 
 
Territorial-Landworks, Inc. offers more than 250 years of combined experience with public and private 
land use development projects, subdivisions, contract administration, land surveying, civil design and 
participation in advisory committees assisting with the development of land use regulations. Territorial-
Landworks, Inc.’s staff consists of highly experienced and qualified Engineers, Land Surveyors, 
Sanitarians, Planners, Certified Floodplain Managers, Design Technicians, CAD Technicians, Survey 
Crews and Administrative Staff. 
 

Mark Bellon, P.E., COO 
Mark has developed expertise in public-sector infrastructure projects from conceptual 
planning through design, permitting, and construction administration.  He works with 
communities throughout the State of Montana to help assess their capital 
improvement needs and advise on opportunities and processes for securing funding.   
His Civil Engineering background is founded in project development, funding 
assessment, grant procurement, street design, trail design, grading design, street 
rehabilitation, sewer/water collection/distribution analysis and design, onsite 
water/sewer system design, and storm sewer design.  He has successfully managed 
dozens of public-sector infrastructure projects representing millions of dollars of 
capital improvements.  He has extensive experience with the public sector 

construction projects and construction administration.  He is proficient in contract document preparation, 
contract administration, construction oversight, and project certification.  Mark’s responsibilities at 
Territorial-Landworks, Inc. include Board President, Chief Operating Officer, Senior Engineer, project 
management, design review, staff coordination, and oversight of general company operations.  He will 
provide design and compliance review and provide coordination with the Ravalli County for utilization of 
TLI staff resources for the Benefit of the Ravalli County Road Department.   
 
 

Kolten Knatterud, P.E., Billings Branch Manager  
Kolten came to Territorial Landworks, Inc. with a construction background working for 
Prickett Construction in Bozeman, Montana and as an independent contractor for 
Steadman Roofing in Belgrade, Montana. Kolten previously was involved in 
performing inspections on a number of projects being overseen by TLI in Missoula 
and has experience with water, sewer, grading and drainage inspection. Kolten 
currently acts as the Billings Office Branch Manager and oversees activities 
performed here. Kolten is also the local contact for Clients in the Billings region. 
Kolten has also been involved in the design process of a number of TLI projects. 
 
 

 
 

Cory Davis, P.E., Municipal Group Manager  
Cory has worked as a project design engineer for many types of street, road, trail, 
municipal and onsite water /sewer design, stormwater assessment and permitting.  
He is fluent in Montana and Ravalli County regulations associated with infrastructure 
design and permitting. He has experience working on floodplain projects and 
understands the matrix of permits agencies associated with work around floodplains 
and streams.   He is proficient in contract document preparation, contract 
administration, construction oversight, and project certification.  He will provide 
engineering expertise to Ravalli County with his review and design experience.  He 
will be responsible for project management, engineering design, engineering design 
and compliance review, and utilization of TLI staff engineering resources.   
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Matt Jacobson, P.L.S., Project Surveyor 
Matt has been a Professional Land Surveyor since 2003 and is a right-of-way expert 
that has developed the skills to perform right-of-way surveys such as the 
retracements, relocations, and delineations for MDT, County, and Municipal right-of-
ways. His cadastral surveying experience includes boundary surveys, encroachment 
surveys and exhibits, and preparation of legal descriptions and exhibits for 
easements. Matt’s responsibilities include providing control points, existing conditions 
maps, construction staking, and as-built surveys. Matt will be the Project Surveyor 
and will manage the survey crews providing right-of-way expertise and quality 
assurance for elements such as boundary checks, topographic mapping, 
computations, the control plan, etc.  

 
 

Andrew Mill, E.I., Staff Engineer   
Role: Andrew is a project engineer with experience in design of municipal 
sewer/water and storm water utility projects, DEQ permitting for onsite sewer, water, 
and storm sewer projects, construction inspection, contract administration, and 
quality control. These will continue to be Andrew’s primary responsibilities on all 
future projects. Andrew’s will provide onsite sewer/water design, trail design, 
municipal utility design, road design, regulation compliance review, and general 
production engineering services for Ravalli County.    
 
 
 

 
Justin Winz, Lead Design Drafter 
Role: Justin is the CAD Manager and a Design Drafter with extensive water and 
pipe network Civil Design experience. He fully utilizes AutoCAD Civil 3D to produce 
construction drawings with surface modeling for less complicated calculation of 
design quantities.  
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Availability 
As demonstrated in this proposal, we are very familiar with the demands of this type of 
contract and we will dedicate the necessary staff hours to complete any work required 
for the City of Three Forks. 
 

 

 
 
 
REFERENCES   
 
TLI has a proven track record providing services to communities and has developed a 
solid reputation across the state. We are very familiar with the demands of this industry 
and will dedicate the necessary staff hours and resources to complete your project on 
schedule.  
 
Truly, the only way to know if a consultant lives up to his word when it comes to availability is to 
call references. We have time available and will dedicate qualified personnel to provide the best 
engineering services. 

• Karen Byrnes, Director of Urban Renewal Agency - City of Butte, MT  406/497-6467 

• Debi Meling, P.E. City of Billings Engineering Dept. – City of Billings, MT 406/657-8231 

• Ellen Buchanan, Missoula Redevelopment Agency - City of Missoula, MT  406/552-6156 

• Jessica Connolly, St. Regis Resort District - MT  406/649-7206 

• Jeff Hintz, Director of Public Works - City of Sidney, MT  406/433-1117 
 
 

 
 
 

Primary Team 
Member Project Role  Time Available 

Mark Bellon, P.E. 
 

Principal In Charge –Senior Engineer 30%-50% On Demand 
Kolten Knatterud, P.E. Point of Contact – Project Manager 60-90% On Demand 
Cory Davis, P.E. 
 

Design Engineer – Project Manger 60-90% On Demand 
Matt Jacobson, P.L.S. Project Land Surveyor  50%-70% On Demand  
Andrew Mill E.I. 
 

Design/Production Engineer     
 

50%-90% On Demand 
Justin Winz Design Drafter  

 
70%-100% On Demand 
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IV. PRIOR PROJECT EXPERIENCE 
CAPABILITY TO MEET TIME & BUDGET REQUIREMENTS 
 
Project Name:  Mineral County CDBG 
Client: Mineral County 
Client Contact: Tim Read, Public Works Director 
Location: St. Regis, Mineral County, MT  
Project Duration: 2017-Current 
Project Budget: $300,000 
Consulting Budget: $46,000 
 
Project scope: This is a Montana Community Development 
Block Grant (CDBG) project that was awarded federal grant funding in November of 2018. The project 
consists of a master plan for the heavily trafficked St. Regis community, with plans to turn it into a safe, 
walkable community through the development of pedestrian and bicycle trails. TLI’s responsibilities for this 
project included working to secure grant funding, developing a design for the proposed trails, and future 
construction oversight. Recognizing the need for infrastructure and the availability of funding that suited the 
goals of this project well, TLI worked closely with the St Regis Resort Area District, St Regis Community 
Council, Mineral County Commissioners, and Mineral County Public Works to successfully obtain CDBG 
program funds. 
 
Project Name: MDT HWY 135 Reconstruction & Trail Project  
Client: St. Regis Resort District & Montana Department of 
Transportation (MDT) 
Client Contact: Jessica Connolly, Resort Board 
Location: St. Regis, Mineral County, MT 
Project Duration: 2013 - Present 
 
Project scope:  
TLI worked with the St. Regis Resort Board to develop this CTEP 
Project and successfully secure MDT Transportation Alternative (TA) Grant Funding for pedestrian 
improvements. TLI also developed innovative solutions for designs and funding sources to advance the 
goals of the district in developing a multi-million dollar highway corridor improvement project that will greatly 
improve public safety and enhance access to the St. Regis business district. Once having obtained the 
funding, TLI provided engineering design and survey mapping for the Highway 135 project, which included 
permitting and report completing detailing progress addressing the structured MDT design development 
process. Specifically, the project included approximately 3030 lineal feet of concrete sidewalk on one side 
and 3600 lineal feet of asphalt path on the other side to allow for safety enhancements and ADA accessible 
routes for pedestrians along the busy highway corridor. 

Project Name City of Sidney TA  
Client: City of Sidney 
Client Contact: Jeff Hintz, Public Works 
Location: Sidney, Montana 
Project Duration: 2015-2016 
Consulting Budget: $20,000 
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Project scope: TLI has successfully obtained a $800,000 Transportation Alternative Grant for the City of 
Sidney. The grant was used to construct a multi-use path for the City. This is a CTEP-funded project that 
consisted of improvements to 5th Street, East Park, and Hanson Park, and includes installing ADA 
ramps, and adding sidewalk where none currently exists. TLI’s responsibilities for this project included 
design, construction oversight, contract administration, and surveying services for approximately 3,400 
square feet of ADA compliant sidewalk. TLI worked closely with the City of Sidney and MDT’s CTEP 
division to ensure a successful project.  This project was completed through construction in 2016. 

Project Name Ravalli County On-Call Engineering Services 
Client: Ravalli County Road and Bridge Department  
Client Contact: John Horat P.E., Road Administrator 
Location: Hamilton, Ravalli County, MT 
Project Duration: 2017- Current 
 
Project scope:  
TLI is providing contract engineering for the review for the various 
projects located in Ravalli County.  Currently TLI is reviewing both the 
Mountain Parks Subdivision and the Misty Vale Dairy No 2 Subdivision.  TLI review includes evaluating 
road and sewer design ensuring that plans meet project specifications.  Both projects will include a post 
construction final review and inspection and an as-built review to determine any construction deficiencies.   
 
Project Name Ravalli County On-Call Engineering Services 
Client: Ravalli County Road and Bridge Department  
Client Contact: John Horat P.E., Road Administrator, 406-363-2733 
Location: Hamilton, Ravalli County, MT 
Project Duration: 2015 – 2016  
 
Project scope:  
TLI provided contract engineering for the review for the Riverside Estates Subdivision located in Ravalli 
County.  TLI reviewed street design and specifications in conformance with the Ravalli County regulations, 
subdivision conditions of approval, and AASHTO standards.  TLI also reviewed grading plans, and 
stormwater hydrology calculations in conformance DEQ-8 stormwater regulations and the Ravalli County 
conditions of approval. TLI worked closely with the Road and Bridge Department to provide expedited 
review, offer comments on issues identified and provide narrative on compliance with applicable 
regulations, and developed itemized deficiency notices to ensure the applicant designs were completed in 
compliance with Ravalli County and State regulations.  In addition, TLI provided a post construction site 
inspection and provided written comment on construction and submittal deficiencies.  In the end, TLI was 
able to facilitate success and provide confirmation to the County the as-built certifications were in 
conformance with the approved plans and specifications.     
 
Project Name Richland County Contract Services 
Client: Richland County Commissioners 
Client Contact: Shane Gorder, Richland County Commissioners Chair 
Location: Richland County, Montana 
Project Duration: 2017 - Current 
Consulting Budget: TBD 
 
Project scope: TLI is working with Richland County Commissioners to provide contract planning and 
engineering review services for the proposed Reed Subdivision.  TLI’s review consists of a preliminary 
review of the critical elements of the subdivision application and correspondence with the Richland 
County Planner and reviewing agencies.  As the project continues to move forward, TLI is providing a 
detailed review of the subdivision application to ensure that the review process is in compliance with 
Richland County Subdivision Regulations and with State of Montana subdivision regulations.  TLI will also 
be providing a detailed review of engineering components submitted within the subdivision application to 
Richland County.  
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Project Name: Derby Drive RSID Assessment and 
Planning 
Client: Missoula County Public Works 
Client Contact: Greg Robertson, P.E., Director 
Location: Missoula, Missoula County, MT 
Project Duration: July 2017 – Current 
 
Project scope:  
TLI is working with the Missoula County Public Works 
Department to develop a Rural Special Improvements District 
(RSID) for paving streets in a developed commercial/industrial 
area of Missoula County. Duties include assisting the County with identifying the optimal boundary for the 
RSID district; preliminary engineering for street geometry and typical paving sections; preparing an 
engineer’s estimate for all infrastructure and administrative costs; and working with the County evaluate lot 
assessment options.  TLI is also assisting the County with property information research including 
landowner and agency contacts.  

Project Name: Gleneagle Subdivision RSID Assessment and 
Planning 
Client: Missoula County Public Works 
Client Contact: Greg Robertson, P.E., Director 
Location: Missoula, Missoula County, MT 
Project Duration: February 2013 – November 2014 
 
Project scope:  
TLI worked with the Missoula County Public Works Department to 
develop a Rural Special Improvements District (RSID) for a 97-lot platted subdivision. Duties included 
complete infrastructure assessment for existing bare-land development, while completing property 
information research, boundary survey and mapping, preliminary engineering designs and produced and 
itemized engineer’s estimate for all potential infrastructure required for the development. Preliminary 
engineering designs with multiple options were provided for water distribution, gravity and force main sewer 
collection, road layout, storm sewer and detention facility layout. TLI also assisted County administrators 
with lot-owner coordination and RSID lot assessment calculations. In addition, coordination with multiple 
utility service providers (NorthWestern Energy, Mountain Water Company, City of Missoula Wastewater) 
and property owners was valuable to ensure accurate estimates and infrastructure needed to serve the 
RSID. The project is currently on hold pending County administrative processes.  

Project Name: Butte Multi-Phased Vaulted Sidewalk 
Reconstruction 
Client: City of Butte Urban Redevelopment Agency (URA) 
Client Contact: Karen Byrnes, URA Director 
Location: City of Butte, Butte-Silver Bow, MT 
Project Duration: 2011 - Current 
 
Project scope:  
Butte URA contracted TLI to provide civil design plans, feasibility 
reports, contract administration, bidding assistance, contractor selection, construction oversight, and 
project certification for improvements to City of Butte’s Uptown vaulted sidewalks. This multi-phase project 
consists of more than 20 locations of old and deteriorated sidewalks. TLI designed the 1,460 linear feet of 
curb and 18710 square feet of sidewalk utilizing Butte Silver-Bow standards and specifications.  In addition, 
TLI’s role as the project manager assured the project would be completed on budget and schedule by 
coordinating with the structural engineer, utility companies, and contractor. TLI is currently contracted by 
Butte URA to provide services for Phase 5 of this project. 
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Project Name: Missoula Water (formerly Mountain Water Company) – 
Water Distribution Projects 
Client: Missoula Water (formerly Mountain Water Company) 
Client Contact: Logan McInnis, P.E., Utility Engineer 
Location: Missoula, Missoula County, MT 
Project Dates: 2012 - Current 
 
Project scope:  
TLI has provided right-of-way and utility surveying, engineering design, 
agency permitting, bidding, contract administration, and construction 
inspection, and project certification with as-builts for multiple water main 
extension and replacement projects in the City of Missoula as part of the 
Missoula Water (formerly Mountain Water Company) public water distribution 
system. To minimize conflict, coordination and public outreach with adjacent landowners was often 
required. Coordination with local (City of Missoula), county (Missoula County), or state (Montana 
Department of Environmental Quality and Montana Department of Transportation) agencies is always 
required. 

Project Name: Van Buren Street Curb and Sidewalk –  
Phases 1-3 
Client: City of Missoula  
Client Contact: Monte Sipe, Senior Construction Projects 
Coordinator 
Location: City of Missoula, Missoula County, MT 
Project Duration: 2010-Present 
 
Project scope: 
TLI responsibilities for this project included civil engineering design with boundary and topographic mapping 
survey services, and construction staking. This multi-phased project will result in pedestrian safety and 
consisted of replacing 43,000 square feet of sidewalk, 7,600 linear feet of curb, and improving storm 
drainage along 17 residential blocks of Van Buren Street. TLI coordinated with the City of Missoula to design 
the pedestrian and vehicular facilities within City of Missoula design standards. The designs required 
matching the existing road grade with new pedestrian facilities in areas of steep terrain. TLI provided on-
call services during construction for any field design issues and/or changes. 

 
Project Name: Ravalli County Fairgrounds CTEP 
Improvements 
Client: Ravalli County Fairgrounds 
Client Contact: Ran Pigman, Fairground Board Member 
Location: City of Hamilton, Ravalli County, MT 
Project Duration: April 2015 – September 2016 
 
Project scope:  
TLI provided civil services including engineering design, contract administration, construction inspection, 
and project certification with as-builts for the miscellaneous improvements at the Ravalli County 
Fairgrounds. The project was focused on ADA accessible routes around the site and entrances into the 
existing historical buildings. It included concrete sidewalk, permeable pavers, ADA ramps, handrail, 
landscaping and irrigation, with a new pavilion and ADA restroom outside of the main building facilities. The 
project used a partnership with the Trapper Creek Job Corps to provide inexpensive labor, while helping 
train future workers with the hands-on construction related experience that is invaluable. TLI’s experience 
with the MDT CTEP funding process and previous work with Ravalli County Fairgrounds provided the 
support and expertise to accomplish the project on budget.  
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Project Name: MRA URD III Burlington / Garfield Sidewalk 
Client: Missoula Redevelopment Agency (MRA) 
Client Contact: Tod Gass, Project Coordinator (406-552-6159) 
Location: City of Missoula, Missoula County, MT 
Project Duration: 2015-2016 
 
Project scope:  
TLI was responsible for civil engineering design, public relations, 
easement acquisition negotiations, boundary and topographic mapping 
survey, creation of contract documents, bidding, construction 
administration, inspection, and certification. The project consisted of 
designing 3,700 linear feet of curb, 47,000 square feet of sidewalk, and drainage structures within 22 
residential blocks within the URD III district. The dense residential and commercially developed area 
required constant communication with property owners about the right-of-way improvements, including 
public and individual meetings to ensure understanding of project scope with the owners. Due to limited 
right-of-way along certain properties, TLI negotiated with landowners to grant public sidewalk easements. 
The easements allowed the sidewalk improvements to meet City standards and improve pedestrian safety.  
 
 
Project Name: URD II Western Curb & Sidewalk Project – 
Phases 1-4 
Client: Missoula Redevelopment Agency (MRA) 
Client Contact: Tod Gass, Project Coordinator (406-552-6195) 
Location: City of Missoula, Missoula County, MT  
Project Duration: 2011 - 2015 
 
Project scope:  
TLI was responsible for design development, public relations, 
boundary and topographic mapping survey, creation of contract 
documents, bidding, construction administration, inspection, and certification. TLI worked with MRA and 
City of Missoula Engineering to develop master phasing plans and estimates, in order to complete 
infrastructure goals over four construction seasons. TLI also coordinated with the Missoula Irrigation 
District, utility companies, and over a hundred adjacent property owners to identify design constraints. TLI 
designed 45,700 square feet of sidewalk, 7,400 linear feet of curb, and new infrastructure compatible with 
existing street features and utility constraints within 14 residential blocks. TLI designs created substantial 
cost-savings for the MRA, less maintenance costs, and reduced the need for change orders. Public 
relations were key as the project had multiple locations of private property encroaching within the right-of-
way and many of the property owners were not aware of where the public right-of-way was located. TLI 
made plans readily accessible and detailed the encroachments with construction notices. By establishing 
the detailed right-of-way, TLI identified areas requiring additional easements to accommodate street 
improvements. 
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Project Name: Scott St. and Toole Ave Mini-Roundabout 
Client: City of Missoula  
Client Contact: Doug Harby, Construction Project Manager 
Location: City of Missoula, Missoula County, MT 
Project Duration: 2011-2013 
Project scope: TLI’s responsibilities for this project included 
mapping survey, civil engineering design, striping & signage design, 
construction staking, and construction oversight. This project 
consisted of improving the high-density and accident-prone 
intersection of Scott Street and Toole Avenue by adding a Mini-
Roundabout. Improvements included approximately 1,600 linear feet 
of curb, 2,800 square feet of sidewalk, and 3,700 square yards of asphalt with traffic control devices. The 
design and construction of a mini-roundabout helped improve safety and reduced delay for critical 
movement, compared to other intersection alternatives. 
 
 
Project Name:  URD III Residential Curb & Sidewalk Project  
Phases 1-3 
Client: Missoula Redevelopment Agency (MRA) 
Client Contact: Tod Gass, Project Coordinator (406-552-6159) 
Location: City of Missoula, Missoula County, MT 
Project Duration: 2009 - 2011  
 
Project scope: 
TLI was responsible for design development, public relations, 
boundary and topographic mapping survey, contract documents with 
bidding, and construction administration. TLI also coordinated with 
the irrigation district, utility companies, and adjacent property owners to identify design constraints in an 
already fully developed areas of Missoula. TLI designed 115,000 square feet of sidewalk, 12,000 linear feet 
of curb, and new infrastructure compatible with existing street features and utility constraints within 26 
residential blocks. Public relations were vital to this project, as over 700 owners and residents were greatly 
impacted. Some of the major issues involved personal property such as fences and landscaping 
encroaching within the   right-of-way. TLI contacted over 700 people, hosted public meetings, small group 
meetings, and individual site visits to educate the affected residents and provide continuous   support to 
MRA  by  resolving issues  related  to the project. TLI made plans readily accessible and detailed the 
encroachments with construction notices and was able to accommodate reasonable requests by area 
residents within budget and within existing time constraints. 
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PARTNERING TO BUILD BETTER COMMUNITIES

 T E R R I T O R I A L - L A N D W O R K S ,  I N C

PARTNERING TO BUILD BETTER COMMUNITIES

Mark Bellon, P.E. 
Mark has developed expertise in public-sector infrastructure 
projects from conceptual planning through design, 
permitting, and construction administration. He works 
with communities throughout the State of Montana to help 
assess their capital improvement needs and advise on 
opportunities and processes for securing funding. His Civil 
Engineering background is founded in project development, 
funding assessment, grant procurement, street design, trail 
design, grading design, street rehabilitation, sewer/water 
collection/distribution analysis and design, onsite water/
sewer system design, and storm sewer design. He has 

successfully managed dozens of public-sector infrastructure projects representing 
millions of dollars of capital improvements. Mark is a team builder and works with the 
community he serves and understands the importance of public outreach for successful 
projects. He has extensive experience with the public-sector construction projects and 
construction administration. He is proficient in contract document preparation, contract 
administration, construction oversight, and project certification. Mark is a resourceful 
team leader that emphasizes efficiency and is committed to providing clients with 
individual, professional attention. Mark’s responsibilities at Territorial-Landworks, Inc. 
include Board President, Chief Operating Officer, Senior Engineer, project management, 
design review, staff coordination, and oversight of general company operations. 

Select Project Experience
Project Name: Mineral County CDBG 
Client & Location: Mineral County, St. Regis, Montana 
Project Duration: 2017-Current 
Project Role(s): Point of Contact, Project Manager 
Mark was the point of contact and supervisor for the CDBG funding procurement 
phase of the project for Mineral County. Mark attended all relevant meetings and 
completed the funding applications. Mark worked to ensure the project would 
successfully secure the funds needed for the design and construction of pedestrian 
and bicycle trails to increase the safety of the St. Regis community. 
 
Project Name: Ravalli County On-Call Engineering Services 
Client & Location: Ravalli County Road & Bridge Dept., Ravalli County, Montana 
Project Duration: 2017-Current 
Project Role(s): Point of Contact, Project Manager, Engineer of Record 
Mark supervises and is the engineer of record for the Ravalli County Engineering 
services.  He is currently completing the reviews for the Mountain Parks and Misty 
Vale Dairy Subdivisions.  His reviews include street design and specifications, 
grading plans, stormwater hydrology calculations and a post construction site 
inspection.  Mark helps to ensure conformance with the approved plans and 
specifications.

Project Name: Ravalli County On-Call Engineering Services 
Client & Location: Ravalli County Road & Bridge Dept., Ravalli County, Montana 
Project Duration: 2017-Current 
Project Role(s): Point of Contact, Project Manager, Engineer of Record 
Mark is supervising and is the engineer of record for the Ravalli County services.  
He is currently completing the reviews of the Mountain Parks and Misty Vale Dairy 
Subdivisions to ensure accuracy and identify any compliance deficiencies.

Project Name: Derby Drive RSID Assessment & Planning 
Client & Location: Missoula County Public Works, Missoula, Montana 
Project Duration: 2017-Current 
Project Roles: Project Manager, Design Engineer
Mark is providing preliminary feasibility planning and providing engineer’s estimates 
for the RSID area, while providing coordination with Missoula County. 

Professional Registrations 
& Affiliations 
Professional Engineer – 
Montana License No. 11509PE
North Dakota License No. PE-7535 
LEED Green Associate  
American Society of Civil Engineers 
(ASCE)

President, Missoula Midtown 
Association
 
Areas of Proficiency
•	 Development of Project  
    Scopes, Budgets & Schedules
•	 Construction Contract  
    Development & Administration
•	 Construction Inspection &  
    Documentation
•	 Construction Cost & Fee 
    Estimating
•	 Streamside & Floodplain 
    Permitting
•	 Onsite Water & Wastewater 
    Treatment Systems Design 
    & Oversight (for Individual, 
    Multi-User, & Public Systems)  
•	 Municipal Water & Wastewater  
    Extensions & Replacements
•	 Commercial & Residential  
    Grading & Drainage Planning
•	 Stormwater Planning & Design
•	 Public Outreach & Presentations
•	 Interpretations of Local, State,  
    & Federal Regulations
•	 Hydrology & Hydraulic Modeling  
    & Analysis Percolation Testing)
•	 Montana DEQ Opencut Mining 
    Permitting
•	 Urban Streetscape Design for 
    Pedestrian & Vehicular Facilities
	
Education
B.S. in Civil Engineering,
Montana State University,
Bozeman, MT, 1994
 
Awards
2017 Montana Contractors’ 
Association: Affiliate of the Year
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Mark Bellon, P.E. (continued)
Project Name: Billings Grand Avenue Water and Sewer Extensions 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2017-Current 
Project Role(s): Principle in Charge 
Mark supervises and is the engineer of record for the water and sewer main extension design and construction. In 
addition, Mark specifically communicates with the City of Billings personnel on progress related to schedules and budgets, 
from project design inception to construction completion.

Project Name: Billings Grand Avenue Water and Sewer Extensions
Client & Location: City of Billings, Billings, Montana
Project Duration: 2017-Current
Project Role(s): Principle in Charge
Mark supervised and was the engineer of record for the water and sewer main extension design and construction. In 
addition, Mark specifically communicated with the City of Billings personnel on progress related to schedules and budgets, 
from project design inception to construction completion.

Project Name: MDT HWY 135 Reconstruction & Trail Project 
Client & Location: St Regis Resort District & Montana Department of Transportation, St. Regis, Montana 
Project Duration: 2013-Current 
Project Role(s): Point of Contact, Project Manager 
Mark was the point of contact and supervisor for the project during the phase of obtaining the funding through MDT for the 
St. Regis Resort District. Mark attending meetings and provided support to the funding applications to ensure the project 
would have public support and funds needed for design and construction completion. 

Project Name: Butte Multi-Phased Vaulted Sidewalk Reconstruction 
Client & Location: City of Butte Urban Redevelopment Agency, Butte, Montana 
Project Duration: 2011-Current 
Project Role(s): Point of Contact, Project Manager 
Mark supervises TLI staff and is the point of contact for all the phases. In addition, Mark specifically provides design 
oversight, public relations, and communication with Butte URA staff on progress related to schedules and budgets for all 
phases. 
 
Project Name: Van Buren Street Curb & Sidewalk Phase 1-3 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2010-Current 
Project Role(s): Project Manager, Engineer of Record (Phase 1-2) 
Mark supervises, provides design oversight with quality control and plan checking, and was the engineer of record for the 
earlier phases of the project. 

Project Name: Missoula Development Park, Phase 3-D, Lot 4, Multi-Phased Project 
Client & Location: Turcasso/Harbinson , Missoula, Montana 
Project Duration: 2005-Current 
Project Role(s): Lead Engineer 
Mark is lead engineer on a gravel-pit reclamation plan encompassing an 18-acre industrial lot located in the Missoula 
Development Park.  Mark prepared design plans and specifications for mass grading; completed a hydraulic stormwater 
analysis and report for routing offsite and onsite storm water; assisted with SWPPP permitting and BMP implementation; 
assisted with DEQ open cut permitting compliance; and is providing construction oversight and certification for the 
reclamation plan. 

Project Name: Ponderosa Heights Subdivision
Client & Location: Ponderosa Development LLC, Lolo, Montana
Project Duration: 2003-Current
Project Role(s): Design Engineer, Engineer of Record, Project Manager
Mark supervised, provided comprehensive engineering designs and planning, with contract administration and 
construction oversight through the completion of project certification and as-builts. In addition, Mark helped provide 
feasibility of future construction phases to determine cost-benefit of construction.

Project Name: 4th Street Water Main Replacement
Client & Location: Missoula Water (City of Missoula), Missoula, Montana
Project Duration: 2017-2018
Project Role(s): Principle in Charge, QA/QC Review
Mark provided quality assurance and quality control review of the construction plans to ensure they met Missoula Water, 
City of Missoula, and Montana Department of Environmental Quality standards.
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Mark Bellon, P.E. (continued)
Project Name: Scott Street Water Main Extension
Client & Location: Missoula Water (City of Missoula), Missoula, Montana
Project Duration: 2017-2018
Project Role(s): Principle in Charge, QA/QC Review
Mark provided quality assurance and quality control review of the construction plans to ensure they met Missoula Water, 
City of Missoula, and Montana Department of Environmental Quality standards.

Project Name: Missoula International Airport Improvements 
Client & Location: CH2M Hill, Missoula, Montana 
Project Duration: 2017 
Project Role(s): Point of Contact, Project Manager 
Mark supervised, provided design oversight with quality control and plan checking, and was the point of contact for the 
construction of the water main and STEP main extensions at the Missoula International Airport. 

Project Name: Canyon East Subdivision, Multi-Phased Project 
Client & Location: Wesmont Builders, Missoula, Montana 
Project Duration: 2002-2017 
Project Role(s): Lead Engineer, Project Manager 
Mark was the lead engineer and project manager on the 11-Phase 141-lot subdivision.  Mark completed a hydraulic 
storm water analysis and report for routing offsite and onsite storm water; designed the stormwater system including 
catch basins, storm sewer collection network, and retention ponds; designed the streets, sanitary sewer main extensions, 
water distribution main extensions; and  provided construction inspection and as-built certification for all the above 
improvements. 

Project Name: Ponderosa Heights Subdivision  
Client & Location: Ponderosa Development LLC, Lolo, Montana 
Project Duration: 2003-2016 
Project Role(s): Design Engineer, Engineer of Record, Project Manager 
Mark supervised, provided comprehensive engineering designs and planning, with contract administration and 
construction oversight through the completion of project certification and as-builts. In addition, Mark helped provide 
feasibility of future construction phases to determine cost-benefit of construction.

Project Name: Billings Grand Avenue Construction Inspection 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2016 
Project Role(s): Project Manager 
Mark supervised and provided general oversight of the project due to personnel in Billings and Missoula being involved 
with the project. In addition, Mark specifically communicated with the subcontractors and TLI personnel to ensure 
progress and remedy any construction issues with HDR. 

Project Name: Mondak Corner - Transloading Facility McKenzie Co ND 
Client & Location: Northstar Development, Fairview, Montana 
Project Duration: 2012-2016 
Project Role(s): Lead Engineer, Project Manager 
Mark was the lead engineer and project manager working with Northstar Development on a new 430-Acre truck/rail 
transloading facility.  Mark helped secure subdivision and zoning approvals for the industrial project. He served as the 
program manager for the extensive team of engineers and sub consultants involved with the project.  He managed survey 
operations including topo mapping, boundary surveys, ALTA surveys and construction staking.  He was responsible for the 
designs/permitting for county road improvements, stormwater facilities, irrigation canal upgrades, and onsite sewer/water 
improvements required for the development. 

Project Name: St. Regis Sanitary Sewer Lift Station Upgrade  
Client & Location: St. Regis Sewer District, St. Regis, Montana 
Project Duration: 2013-2015 
Project Role(s): Principle in Charge 
Mark was the engineer of record and provided design engineering and oversight throughout the feasibility and plan 
development phases. In addition, Mark was the point of contact and would communicate with the St. Regis Sewer District 
Board as needed to provide updates to schedule and budgets. Also, communication with sub-consultants to ensure 
compatibility between existing and proposed components. 
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Project Name: URD II Western Curb & Sidewalk Project Phases 1-4 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2011-2015 
Project Role(s): Point of Contact, Project Manager, Engineer of Record 
Mark supervised and was the engineer of record for all the phases of the URD II project. In addition, Mark specifically 
provided design oversight, public relations, and communicated with MRA staff on progress related to schedules and 
budgets for all phases. 

Project Name: Montana Department of Transportation (MDT) Rest Area 
Client & Location: Jackson Contractor Group, Montana 
Project Duration: 2014 
Project Role(s): Project Manager 
TLI was the Civil Engineering consultant for a multi-disciplined team for the design of a Montana Department of 
Transportation (MDT) rest area improvement project. TLI provided civil engineering design services, surveying, permitting, 
construction staking and project certification. Mark ensured the project stayed on budget and met requisite timelines, 
developed a quality management plan, conducted weekly meetings with the multi-disciplined team and maintained 
a project flow chart. Mark supervised, provided design oversight with quality control and plan checking, and was the 
engineer of record for the earlier phases of the project.  

Project Name: URD II Cedar St. Triangle Public Improvements 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2013-2014 
Project Role(s): Project Manager, Engineer of Record 
Mark supervised and provided design oversight with quality control for the stamped construction plans during the design 
process.  

Project Name: Gleneagle Subdivision RSID Assessment & Planning 
Client & Location: Missoula County Public Works, Missoula, Montana 
Project Duration: 2013-2014 
Project Roles: Project Manager, Design Engineer
Mark provided preliminary engineering design options and planning, with feasibility planning and providing engineer’s 
estimates for the entire subdivision RSID. In addition, Mark was the primary contact who coordinated with Missoula 
County, all utility providers, and landowners for the creation of the RSID and general public outreach. 
 
Project Name: Silver Park Phase III & IV 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2009-2014 
Project Role(s): Principle In Charge, Point of Contact 
Mark supervised the civil engineering services and coordination of electrical, irrigation, mechanical, landscaping, 
environmental, and architectural design services for the Silver Park development. Phase III included asphalt trail design, a 
pedestrian bridge, lighting, irrigation, and landscaping. Phase IV included a 14.5-acre park with decomposed granite trails, 
pavilions, restroom, parking lot, irrigation, and landscaping.  Mark provided oversight and was point of contact for public 
relations, due to the size, nature, and uniqueness of the project. 

Project Name: Scott St. and Toole Mini-Roundabout 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2011-2013 
Project Role(s): Project Manager, Engineer of Record 
Mark supervised and was the engineer of record for engineering design and construction of the roundabout. In addition, 
Mark specifically provided design, construction modifications, and on-site field engineering. 
 
Project Name: URD III Residential Curb & Sidewalk Project Phases 1-3 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2009-2011 
Project Role(s): Design Engineer, Project Manager, Engineer of Record 
Mark supervised, provided design oversight with quality control, and was the engineer of record for all the phases of the 
URD III project. In addition, Mark specifically provided public relations and communicated with MRA staff on progress 
related to schedules and budgets for all phases. 

Mark Bellon, P.E. (continued)
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Matt Jacobson, P.L.S. 
Matt has over 27 years of experience in land surveying for 
government and private projects. Matt has excellent Project 
Management skills and will be responsible for survey quality 
control, survey crew management, preliminary staking and 
final construction “as-builts”. Matt has been with Territorial- 
Landworks, Inc. since November 2007, and became an 
associate in July 2008. As a Professional Land Surveyor, 
Matt has experience with various surveys including 
boundary relocations, retracements, family transfers, 
subdivision plats, ALTA’s, LOMA’s, topographic surveys and 

site maps, along with various legal descriptions and easement preparation. Matt has 
been a proficient field Survey Party Chief since 2000, and has developed expertise with 
Topcon, Geodimeter, and Trimble GPS, as well as software such as Terramodel, TDS, 
TGO, and Star*Net. Matt currently oversees all survey staff and survey operations for 
the company.
 
Select Project Experience
 
Project Name: Billings Grand Avenue Water and Sewer Extensions 
Client & Location: City of Billings, Billings, Montana 
Project Duration: 2017-Current 
Project Role(s): Lead Land Surveyor 
Matt was responsible for the oversight of the topographic and control survey for the 
project site. Construction began in the Spring of 2018 in which Matt is responsible 
for overseeing the construction staking for the water and sewer mains as well as the 
road improvements to Grand Avenue.

Project Name: JYB Ranch, Beaverhead County, Montana  
Client & Location: JYB Ranch, Beaverhead County, Montana 
Project Duration: 2015-Current 
Project Role(s): Lead Land Surveyor 
TLI provided a large-scale ALTA/ACSM title survey of a 2,937-acre ranch. The project 
included recovery, re-monumentation and/or perpetuation of over 50 government 
boundary (PLSS) corners and preparation of 17 Certified Corner Recordation Forms. 
Establishing subject property boundary involved retracing one complete regular 
section, two complete fractional sections and portions of another three fractional 
sections. The project was adjacent to a standard parallel and divided by a range 
line with double corners due to a Historic General Land Office retracement survey, 
making the boundary fairly complex. TLI is completing ongoing survey work on the 
property as requested. 
 
Project Name: MDT HWY 135 Reconstruction & Trail Project 
Client & Location: St Regis Resort District & Montana Department of 
Transportation, St. Regis, Montana 
Project Duration: 2013-Current 
Project Role(s): Surveyor of Record 
Matt oversees the surveying throughout the life of the project, including initial 
research, preparation of worksheets and information for field crews, processing/
reduction of field data, boundary calculations, and QC/QA of survey data and/or 
exhibits. 

Project Name: Missoula Water - Water Main Distribution Projects 
Client & Location: Missoula Water (formerly MWC), Missoula, MT 
Project Duration: 2012-Current 
Project Role(s): Lead Land Surveyor 
Matt is responsible for the oversight of the topographic and control surveys for 
each specific project site. During construction, Matt coordinates with the Contractor 
and oversees the construction staking for the proposed water main improvements 
projects. Matt oversaw and coordinated all initial survey mapping and the 
construction staking for the Fiscal Year 2018 projects granted to TLI by the City of 
Missoula (4th Street Water Main, Scott Street Water Main, Broadway & Orange 
Water Main, and Howell Street Water Main).

Professional Registrations 
& Affiliations 
Professional Land Surveyor – 
Montana License No. 13748LS
North Dakota License No. LS-7810 
Idaho License No. 17203LS

Member of Montana 
Association of Registered Land 
Surveyors (MARLS)

Member of North Dakota Society 
of Professional Land Surveyors 
(NDSPLS) 

Areas of Proficiency
•	 ALTA/NSPS Surveys 
•	 Construction Surveying - Staking  
	 & As-builts
•	 Control Surveys - Geodetic, Lidar  
	 & Photogrammetric
•	 DOT Surveys 
•	 Floodplain - Elevation  
	 Certificates & LOMAs
•	 Highway & Road R/W Surveys
•	 Pipeline, Pad and Oil & Gas  
	 Surveys 
•	 Streamside & Floodplain  
	 Permitting
•	 Trimble GNSS & Conventional  
	 Survey Field Equipment and  
	 Office Software 
•	 Utility & Cell Tower Site Surveys 

Specialized Experience
•	 Boundary Surveys &  
    Retracements 
•	 Cadastral/PLSS Surveys
•	 Easement & Right-of-Way  
    Exhibits & Acquisition
•	 Interpretation of Local, State, &  
    Federal Regulations 
•	 Montana Subdivision & Platting  
	 Act & Surveying Laws/ 
	 Regulations  
•	 Research of Public Records
 
Education
B.S. in Land Surveying
Oregon Institute of Technology
Klamath Falls, OR, 1995

A.A.S. in Land Surveying
Flathead Valley Community College 
Kalispell, MT, 1991
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Matt Jacobson, P.L.S. (continued)
Project Name: Van Buren Street Curb & Sidewalk Phase 1-3
Client & Location: City of Missoula, Missoula, Montana
Project Duration: 2010-Current
Project Role(s): Lead Land Surveyor
Matt provides oversight of the topographic and control survey for all continuing phases of the Van Buren project. The initial 
survey phases included conducting research of public records for potential encumbrances or conflicts. Additionally, Matt is 
involved in the construction phase of the project by providing coordination with the Contractor for construction staking for 
all infrastructure.

Project Name: Frenchtown Mill Site LiDAR Mapping  
Client & Location: Newfields, Frenchtown, Montana  
Project Duration: 2017-2018 
Project Role(s): Lead Land Surveyor 
TLI provided Land Surveying support to Flight Evolved for the LiDAR flights of the project site. Services included layout of 
the target and control for the LiDAR flights, providing control data and confidence points to Flight Evolved, independent 
field verification of the surface and point cloud and limited topographic ties to culverts along the project berm. Matt 
provided oversight of all surveying related activities for control and topographic surveying.

Project Name: Hesper Road LiDAR Survey Control    
Client & Location: HDR, Billings, Montana   
Project Duration: 2017-2018 
Project Role(s): Lead Land Surveyor 
TLI provided LiDAR control surveying services for a small site off of Hesper Road in Billings, Montana.  Services included 
setting control targets, base points and culvert ties for Flight Evolved. Matt oversaw and provided quality control on the 
GPS control ties and control placement in the field, and oversaw the analysis and reports for the LiDAR verification and 
certification.

Project Name: Montana Department of Corrections Water Main Design 
Client & Location: Montana Department of Corrections, Deer Lodge, Montana 
Project Duration: 2014-2018 
Project Role(s): Lead Land Surveyor 
Matt was responsible for the oversight of the topographic and control surveys for each specific project site. During 
construction, Matt coordinated with the Contractor and completed the construction staking for the proposed water main 
improvements projects.

Project Name: Landfill Drop-Off Facility LiDAR Control   
Client & Location: HDR, Billings, Montana   
Project Duration: 2017 
Project Role(s): Lead Land Surveyor 
TLI provided LiDAR control surveying services for the landfill project.  Services included setting control for Flight Evolved, 
and future topographic and construction surveying, and field verification to confirm LiDAR data. Matt oversaw and 
provided Quality Control for the control placement and incoming field data and oversaw the analysis and verification of 
field data.

Project Name: Missoula International Airport Improvements 
Client & Location: CH2M Hill, Missoula, Montana 
Project Duration: 2017 
Project Role(s): Lead Land Surveyor 
Matt was responsible for the oversight of the topographic and control surveys for each specific project site. During 
construction, Matt coordinated with the Contractor and oversaw the construction staking for the proposed water main 
improvements projects.

Project Name: Huntley ALTA/ASCM Title Survey 
Client & Location: Confidential, Huntley, Montana  
Project Duration: 2015-2017 
Project Role(s): Lead Land Surveyor 
TLI provided an ALTA/ACSM title survey of an approx. 11.5 acre grain load-out facility adjacent to an active railway near 
Huntley, Montana, along with an adjacent 56 acre property which was to be acquired through a post-survey transaction.
Matt oversaw mapping of the existing site and adjacent property sufficiently for a future site design, along with other 
features as required by the scope of work. Upon completion of our initial work order, a boundary line relocation was 
commissioned in order to exchange land within an adjacent parcel.
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Matt Jacobson, P.L.S. (continued)
Project Name: onXmaps Building Expansion  
Client & Location: onXmaps, Missoula, Montana 
Project Duration: 2016-2017 
Project Role(s): Lead Land Surveyor 
The project consisted of an expansion of an existing building onto an adjacent lot and expanding the water main on 
Kensington Avenue to meet demand.  TLI services included civil design and permitting, survey mapping and construction 
staking for water main expansion.   Matt was responsible for the oversight of the mapping and control survey and 
construction staking for the project site.  

Project Name: Midland Road 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2017 
Project Role(s): Lead Land Surveyor 
Matt was responsible for the oversight of togographic and control surveys for the reconstruction of approximately 1 mile of 
Midland Road within the City of Billings. The project is currently in construction. 

Project Name: City of Sidney TA 
Client & Location: City of Sidney, Sidney, MT 
Project Duration: 2015-2016 
Project Role(s): Surveyor of Record 
Matt oversaw all data related to field observations, results of field survey documentation for mapping and  construction 
staking and all professional surveying decisions related to the project to ensure all work was performed in accordance 
with project and state standards.  Additionally, Matt completed extensive right-of-way research for the project.

Project Name: MRA URD III Burlington / Garfield Sidewalk
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana
Project Duration: 2015-2016
Project Role(s): Lead Land Surveyor
Matt provided land research of public records and oversight of the topographic and control survey for the URD III project. 
Matt was also involved during construction by providing construction staking and coordination with the Contractor for 
required improvements. 

Client & Location: Five Valleys Land Trust, Missoula, Montana  
Project Duration: 2013-2016 
Project Role(s): Lead Land Surveyor 
TLI completed boundary surveying and monumentation to complete an aggregation of parcels and relocation of 
boundaries on approximately 140 acres, working with Missoula City and County officials, Five Valleys Land Trust and a 
private family to bring 90 acres of the property into the city’s network of open-space land for future use and addition to the 
Pattee Canyon pedestrian trail. The trail was officially opened to the public in 2018. 
 
Project Name: Pattee Canyon Boundary Line Relocation 
Project Name: URD II Western Curb & Sidewalk Project Phases 1-4
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana
Project Duration: 2011-2015
Project Role(s): Lead Land Surveyor
Matt was responsible for land records research, with oversight of the topographic and control survey for all phases of the 
URD II Western Curb & Sidewalk projects. During construction, Matt provided construction staking by coordinating with 
the Contractor for all improvements.
 
Project Name: Silver Park Phase III & IV 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2009-2014 
Project Role(s): Lead Land Surveyor 
TLI provided civil engineering services and coordination of electrical, irrigation, mechanical, landscaping, environmental, 
and architectural design services for the Silver Park development. Phase III included asphalt trail design, a pedestrian 
bridge, lighting, irrigation, and landscaping. Phase IV included a 14.5-acre park with decomposed granite trails, pavilions, 
restroom, parking lot, irrigation, and landscaping. The project team, including TLI, was awarded the “2013 Region 8 Civil 
Engineering Award for the Project of the Year less than $10 Million” by the American Society of Civil Engineers.  Matt 
provided oversight of all surveying related activities for design mapping and construction surveying. 
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Matt Jacobson, P.L.S. (continued)
Project Name: Watson Children’s Shelter and Peak Health & Wellness  
Client & Location: Watson Children’s Shelter/Peak Health & Wellness, Missoula, Montana 
Project Duration: 2008-2010 
Project Role(s): Lead Land Surveyor 
TLI’s work on the project consisted of completing water and sewer designs and grading and drainage design for the 
project site.  The designs presented with challenges as the existing site was previously used as a gravel pit and had some 
areas of very steep slopes in addition to severe restrictions through Missoula County regarding development of water and 
sewer in the area.  Matt oversaw the survey mapping of the existing site for design, along with other features as required 
by the scope of work. 
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Kolten Knatterud, P.E.
Kolten is the branch manager for our office in Billings, MT. 
He has an extensive background in construction, water, 
sewer, drainage, grading, subdivisions, and residential and 
commercial site design.  As the main point of contact in the 
Billings region, Kolten coordinates to assure that desired 
project goals are attained and deliverables are provided 
in a timely manner for all projects. He manages both staff 
and company resources on each of his projects. Kolten 
additionally supports construction activities through staking 
coordination and site inspections of roadway construction 

and water and sewer treatment/distribution system installations, submits permitting 
requests for approaches, Storm Water Pollution Prevention Plans and Open Cut 
Gravel Permits. 

Select Project Experience

Project Name: Billings Grand Avenue Water and Sewer Extensions 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2017-Current 
Project Role(s): Point of Contact, Design Engineer 
Kolten is responsible for resource allocation, quality assurance and control of the 
design and specifications of the water and sewer main extensions. Kolten provides 
oversight and quality control on contract documentation preparation, administration, 
and construction inspections. 
 
Project Name: Twin Creeks Subdivision 
Client & Location: Twin Creeks LLC and Missoula Federal Credit Union, 
Stevensville, Montana 
Project Duration: 2009-Current 
Project Role(s): Contract Administrator, Construction Inspector  
Kolten was responsible for contract administration and construction inspections to 
ensure the construction was in conformance with the designed plans.  
 
Project Name: Billings Grand Ave Construction Inspection 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2016 
Project Role(s): Point of Contact, Project Manager  
Kolten was responsible for oversight of personnel within Billings and provided the 
experience with construction issues and communication with contractor, HDR, and 
City of Billings personnel on-site. 
 
Project Name: Bretz RV & Marine Dealership 
Client & Location: Bretz RV, Lockwood, Montana 
Project Duration: 2015-2016 
Project Role(s): Point of Contact, Project Manager  
Kolten was responsible for oversight of personnel in Billings and provided the site 
design and permitting services for all civil improvements including utilities, streets, 
parking and stormwater facilities.  
 
Project Name: American Family Restaurant (Geyser Park) 
Client & Location: Dave Hawkins, Billings, Montana 
Project Duration: 2015-2016 
Project Role(s): Point of Contact, Project Manager  
Kolten was responsible for project management of the redevelopment of the Geyser 
Park Family Fun Center into the American Family Restaurant.  Kolten coordinated 
the site evaluation, infiltration testing, survey, design, and City permitting.  The 
project involved stormwater, parking, and landscape design.

Professional Registrations 
& Affiliations 
Professional Engineering – 
Montana License No. 38396 
North Dakota License No. PE-10895 

Areas of Proficiency
•	 Construction Administration  
    & Inspection  
•	 On-Site Water & Wastewater 
    Treatment Systems Design 
    & Oversight (for Individual, 
    Multi-User, & Public Systems)  
•	 Development of Project Scopes,  
    Budgets, & Schedules
•	 Stormwater Planning & Design 

Education
B.A. in Civil Engineering
Carroll College
Helena, MT 
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Cory Davis, P.E.
Cory came to TLI in 2009 with a background in construction 
engineering as he had previously worked for a General 
Contractor.  Cory has utilized that background by being 
an inspector on various projects including shared use 
asphalt paths, curb and sidewalk construction, and water 
main construction. Cory has used his inspection history to 
now transition into the project design role for these types 
of projects.  Over the past years, Cory has developed an 
extensive history in the design of shared paths, curb and 
sidewalk projects, and water main replacements/extensions. 
Cory also has quality experience in contract administration 

as he has put together the majority of contract documents for the projects he has 
designed and also performs the administration on them.  Finally, Cory has also been 
heavily involved in the DEQ application process concerning on-site sewer systems.

Select Project Experience

Project Name: Derby Drive RSID Assessment & Planning 
Client & Location: Missoula County Public Works, Missoula, Montana 
Project Duration: 2017-Current 
Project Roles: Design Engineer
Cory provided preliminary feasibility planning and providing engineer’s estimates for 
the RSID area, while providing coordination with Missoula County. 

Project Name: Billings Grand Avenue Water and Sewer Extensions 
Client & Location: City of Billings, Billings, Montana 
Project Duration: 2017-Current 
Project Role(s): Design Engineer 
Cory was responsible for the quality assurance and control of the design and 
specification for the water and sewer main extensions. Cory provided the oversight 
and quality control of the construction documents preparation. Once the project goes 
out for bid in Spring 2018, Cory will oversee the bidding and then administration and 
construction inspections. 

Project Name: MDT HWY 135 Reconstruction & Trail Project 
Client & Location: St Regis Resort District & Montana Department of 
Transportation, St. Regis, Montana 
Project Duration: 2013-Current 
Project Role(s): Engineer of Record, Project Manager, Design Engineer
Cory was the engineer of record for the design development of the construction 
plans for the Highway 135 path under the earlier obtained MDT TA funding. As part 
of the design process, Cory coordinated with sub-consultants for development of 
construction plans within MDT standards and followed their specific process of 
progress updates with reports, meetings, and walkthroughs. 

Project Name: Missoula Water - Water Main Distribution Projects  
Client & Location: Missoula Water, Missoula, Montana 
Project Duration: 2012-Current 
Project Role(s): Design Engineer, Engineer of Record, Contract Administrator, 
Construction Inspector
Cory has served the many roles associated with the water main distribution system. 
As the primary engineer of record and design engineer, he is responsible for design 
oversight and communication with Missoula Water throughout the design and 
construction process. During construction, Cory provided contract administration, 
construction inspection and oversight, and project certification with as-builts for all 
phases.

Professional Registrations 
& Affiliations 
Professional Engineer –
Montana License No. 39004 

Areas of Proficiency
•	 Development of Project  
    Scopes, Budgets & Schedules
•	 Stormwater Planning & Design
•	 Montana DEQ Certification of  
    Subdivision Approval Application  
    Permitting  
•	 Non-Degradation Determination  
    & Calculations for On-Site Sewer  
    Availability & Feasibility
•	 Streamside & Floodplain  
    Permitting
•	 Construction Contract  
    Development & Administration
•	 Construction Cost & Fee  
    Estimating
•	 Municipal Water & Wastewater  
    Extensions & Replacements
•	 Commercial & Residential  
    Grading & Drainage Planning
•	 Montana DEQ Opencut Mining  
    Permitting
•	 Urban Streetscape Design for  
    Pedestrian & Vehicular Facilities  
	
Education
B.S. in Civil Engineering,
University of Montana – Tech
Butte, MT, 2008 
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Project Name: Butte Multi-Phased Vaulted Sidewalk Reconstruction 
Client & Location: City of Butte Urban Redevelopment Agency, Butte, Montana 
Project Duration: 2011-Current 
Project Role(s): Design Engineer, Point of Contact, Contract Administrator, Construction Inspector 
In the design process, Cory coordinated with the structural engineer, utility companies, agencies, and contractor. During 
construction, Cory provided contract administration, construction inspection and oversight, and project certification with 
as-builts for all phases.  
Project Name: Van Buren Street Curb & Sidewalk Phase 1-3 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2010-Current 
Project Role(s): Design Engineer (Phase 2-3), Project Manager (Phase 3), Engineer of Record (Phase 3) 
Cory was the primary design engineer for all three phases with responsibility of communication with the City of Missoula 
on design considerations for the road re-design within existing condition constraints. In addition, Cory served as the 
Engineer of Record for the stamped plans on Phase 3. Cory was available to provide on-call services during construction 
and provide design support to the City of Missoula.  
 
Project Name: Broadway & Orange Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Project Manager, Engineer of Record
Cory was the engineer of record and quality assurance and quality control over the engineering designs. He spearheaded 
the effort to expediate the permitting through MDT as this was considered emergency work in their right-of-way. He 
was also responsible for oversight and communication with Missoula Water and other agencies throughout the design 
and construction process. Cory was responsible for providing stamped certifications to the Montana Department of 
Environmental Quality. 

Project Name: Scott Street Water Main Extension 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Project Manager, Engineer of Record
As the project manager, Cory was the engineer of record and quality assurance and quality control over the engineering 
designs. He is responsible for oversight and communication with the City of Missoula and the environmental consultant 
to ensure work was in accordance with the environmental cleanup considerations for the site. Additionally, he coordinated 
with Missoula Water and other agencies throughout the design and construction process. Cory was responsible for 
providing stamped certifications to MT DEQ. 

Project Name: 4th Street Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Project Manager, Engineer of Record
Cory was the engineer of record and quality assurance and quality control over the engineering designs. He is responsible 
for oversight and communication with Missoula Water to develop a plan for the new water main replacement projects 
in developed areas and how to plan for water services swaps. This includes coordination with other agencies (City 
of Missoula and MDT) throughout the design and construction process. Cory was responsible for providing stamped 
certifications to the Montana Department of Environmental Quality. 

Project Name: Howell Street Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Project Manager, Engineer of Record
Cory was the engineer of record and quality assurance and quality control over the engineering designs. He is responsible 
for oversight and communication with Missoula Water and other agencies throughout the design and construction 
process. Cory was responsible for providing stamped certifications to the Montana Department of Environmental Quality.
 
 

Cory Davis, P.E. (continued)
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Project Name: Orange Street Water Main Replacement 
Client & Location: Missoula Water, Missoula, Montana 
Project Duration: 2017 
Project Role(s): Project Manager, Engineer of Record, Contract Administrator, Construction Inspector 
Cory served as Project Manager and Engineer of Record for the water main replacement project. Cory was responsible 
for coordination between Missoula Water and MDT in regard to the main design and project approval between all 
agencies prior to releasing the project for construction. During construction of the main, Cory coordinated TLI’s staffing 
needs and provided real time updates to the Client. When construction was finalized,  Cory provides the project 
certification on the main replacement once the project was complete. 
 
Project Name: City of Sidney TA 
Client & Location: City of Sidney, Sidney, MT 
Project Duration: 2015-2016 
Project Role(s): Project Manager, Engineer of Record 
Cory oversaw the design of plans, provided plan set quality control, quantities and cost estimating, and the permitting 
with the CTEP funding process. In addition to coordinating with Client and City Agencies, Cory oversaw contract 
documentation preparation, administration, construction inspection and oversight, and project certification with as-builts.

Project Name: Ravalli County Fairgrounds CTEP Improvements 
Client & Location: Ravalli County Fairgrounds, Hamilton, Montana 
Project Duration: 2015-2016 
Project Role(s): Design Engineer, Contract Administrator, Point of Contact 
Cory was the design engineer with the additional responsibility of communication with MDT and the Ravalli County 
Fairgrounds for progress related to budget and timeframes. During construction, Cory met regularly with the client while 
providing contract administration, and construction oversight.  

Project Name: URD III Burlington / Garfield Sidewalk 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2015-2016 
Project Role(s): Project Manager, Engineer of Record, Design Engineer, Public Relations, Inspector 
Cory was the project manager and design engineer with the responsibility of delivering stamped construction plans for 
approval and the coordination of the plans with MRA and the City of Missoula. Additional responsibility included public 
relations for homeowners and business owners throughout the design process. During construction, Cory assisted with 
contract administration, construction inspection and oversight, and project certification for all phases. 

Project Name: Futura Trailer Park Sewer Main Extension 
Client & Location: Futura Trailer Park, Missoula, Montana 
Project Duration: 2012-2016 
Project Role(s): Project Manager, Agency Contact 
Cory was the project manager with the responsibility of coordinating construction oversight and contact with agencies 
and the contractor. During design and construction, Cory regularly discussed the project with the client to provide 
additional support and ensuring timeframes were met as set by the agencies. Cory provided certification to the completed 
construction and as-built plans. 

Project Name: 23rd Street Curb & Sidewalk 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2014-2015 
Project Role(s): Design Engineer, Project Manager 
Cory was the design engineer with responsibility of coordination with the City of Missoula and MDT on design 
considerations and the permitting process. Cory was available to provide on-call services during construction to field 
adjust designs as needed.

Project Name: URD II Western Curb & Sidewalk Project Phases 1-4 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2011-2015 
Project Role(s): Design Engineer, Engineer of Record (Phase 4), Contract Administrator, Construction Inspector 
Cory was the design engineer with responsibility of public relations for homeowners and business owners throughout the 
design process. During construction, Cory provided contract administration, construction inspection and oversight, and 
project certification for all phases. 
 

Cory Davis, P.E. (continued)
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Project Name: Scott Street Water Main Replacements 
Client & Location: Mountain Water Company, Missoula, Montana 
Project Duration: 2015 
Project Role(s): Project Manager, Engineer of Record, Contract Administrator, Construction Inspector 
Cory served as Project Manager and Engineer of Record for the water main replacement. Cory was responsible for design 
and oversight and communication with Mountain Water throughout all phases of the design and construction process. 
During construction, Cory provided contract administration including bidding, construction inspection and oversight and 
management of TLI resources. Upon project certification, Cory provided the as-built and certification packet to Mountain 
Water Company and MDEQ.

Project Name: Gleneagle Subdivision RSID Assessment & Planning 
Client & Location: Missoula County Public Works, Missoula, Montana 
Project Duration: 2013-2014 
Project Roles: Construction Inspector
Cory provided construction inspections and administration on the newly installed gravity and force main sanitary sewer to 
serve the subdivision.

Project Name: Silver Park Phase III & IV 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2009-2014 
Project Role(s): Project Manager, Design Engineer 
Cory was the design engineer responsible for trail design and coordination with sub-consultants. In addition, Cory 
provided contract administration, construction inspection, and certification documents to state and local agencies. 
 
Project Name: URD II Cedar St. Triangle Public Improvements 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2013-2014 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
Cory was the design engineer for the civil construction plans with responsibility of curb and sidewalk design and 
integration of sub-consultants designs into the streetscape work. In addition, Cory provided public relations to property 
and business owners, and communicated with MRA staff on progress related to schedules and budgets. During 
construction, Cory provided bidding assistance, contract administration, construction inspection and oversight, and project 
certification.  
 
Project Name: Silver Park Phase III - CTEP 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2011-2012 
Project Role(s): Design Engineer, Contract Administrator, Inspector
Design of Phase III of the Silver Park project for the Missoula Development Agency (MRA).  Phase III of the project 
consisted of completion of asphalt trail, pedestrian bridge, landscaping, irrigation, and lighting system. Cory’s role on this 
project was design of trail, overall grading of the park, contract administration, and construction oversight. 

Project Name: URD III Residential Curb & Sidewalk Project Phases 1-3 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2009-2011 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
Cory was the design engineer with responsibility of public relations for property owners within the project area throughout 
the design process. During construction, Cory provided bidding assistance, contract administration, construction 
inspection and oversight, and project certification for all phases. 

Cory Davis, P.E. (continued)
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PARTNERING TO BUILD BETTER COMMUNITIES

Andrew Mill, E.I.
Andrew came to TLI in 2012 with a background in  
construction surveying and engineering design from 
internships and experience working on a survey crew. 
Andrew has experience in engineering design including 
grading and drainage, DEQ reports and submittals, water 
and sewer main extensions, and curb and sidewalk 
construction. As part of these engineering design 
projects, Andrew has also gained extensive experience in 
construction inspection and administration on public and 
private projects for commercial and residential sites, curb 

and sidewalk, water and sewer mains, and shared-use paths. 

Select Project Experience

Project Name: Billings Grand Avenue Water and Sewer Extensions 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2017-Current 
Project Role(s): Design Engineer 
Andrew was responsible for the design and specifications of the water and sewer 
main extensions, prepared permitting documents for the City of Billings and DEQ 
to receive approval for the installation. In addition, Andrew provided contract 
documentation preparation, administration, and construction oversight.

Project Name: MDT HWY 135 Reconstruction & Trail Project 
Client & Location: St Regis Resort District & Montana Department of 
Transportation, St. Regis, Montana 
Project Duration: 2013-Current 
Project Role(s): Design Engineer
Andrew was responsible for the ensuring MDT progress updates were met with 
detailed reports and meeting minutes during design development. This included 
permitting and environmental processes within standard MDT project requirements.  
 
Project Name: Missoula Water (formerly Mountain Water Company) - Water Main 
Distribution Projects  
Client & Location: Missoula Water, Missoula, Montana 
Project Duration: 2012-Current 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
As a design engineer, Andrew is responsible for design oversight, coordination with 
Missoula Water throughout the design and construction process. During construction, 
Andrew provided contract administration, construction inspection and oversight, and 
project certification with as-builts for all phases. 
 
Project Name: 4th Street Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
As a design engineer, Andrew is responsible for design oversight, agency permitting, 
and coordination with Missoula Water throughout the design and construction 
phases. During construction, Andrew provided contract administration, construction 
inspection and documentation, oversight of other construction inspectors, and project 
certification with as-builts.

Project Name: Scott Street Water Main Extension 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
As a design engineer, Andrew is responsible for design oversight, agency permitting, 
and coordination with Missoula Water throughout the design and construction 
phases. During construction, Andrew provided contract administration, construction 
inspection and documentation, oversight of other construction inspectors, and project 
certification with as-builts.

Professional Registrations 
& Affiliations 
Engineer In-Training –
Montana Certificate No. 26735

Areas of Proficiency
•	 MDEQ Applications & Submittals  
•	 Stormwater Calculations  
•	 Construction Inspection &  
    Documentation  
•	 Contract Administration  
•	 Floodplain Applications  
•	 Water & Sewer Main Extensions  
    & Replacements 

Education
B.S. in Civil Engineering
Montana Tech of the University of 
Montana
Butte, MT 
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PARTNERING TO BUILD BETTER COMMUNITIES

Andrew Mill, E.I. (continued)
Project Name: Broadway & Orange Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
As a design engineer, Andrew is responsible for engineering design, permitting, and construction oversight. During 
construction, Andrew provided construction inspection and documentation, contract administration, and project 
certification with as-builts.
 
Project Name: Howell Street Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector 
As a design engineer, Andrew is responsible for design oversight, agency permitting, and coordination with Missoula 
Water throughout the design and construction phases. During construction, Andrew provided contract administration, 
construction inspection and documentation, oversight of other construction inspectors.

Project Name: Orange Street Water Main Replacement
Client & Location: Missoula Water (City of Missoula), Missoula, Montana
Project Duration: 2017
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector
Andrew was responsible for all the construction inspections and documentation for the water main replacement. 
Additionally, Andrew was responsible for coordinating with the Contract was well as Mountain Water field staff. Andrew 
completed detailed as-built notes and compiled the as-built plans and certification packets for the project.

Project Name: Orange Street Water Main Replacement 
Client & Location: Missoula Water, Missoula, Montana 
Project Duration: 2017 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector  
Andrew was responsible for all the construction inspections and documentation for the water main replacement. Andrew 
was responsible for coordinating with the Contract was well as Mountain Water field staff. Andrew completed detailed as-
built notes and compiled the as-built plans and certification packets for the project. 
 
Project Name: Billings Grand Ave Construction Inspection 
Client & Location: HDR, City of Billings, Billings, Montana 
Project Duration: 2016 
Project Role(s): Construction Inspector Supervisor 
Andrew was responsible for oversight of the construction inspector and writing the detailed weekly construction summary 
reports to provide progress updates to HDR and the City of Billings.

Project Name: Ravalli County Fairgrounds CTEP Improvements 
Client & Location: Ravalli County Fairgrounds, Hamilton, Montana 
Project Duration: 2015-2016 
Project Role(s): Design Engineer, Contract Administrator, Point of Contact 
Cory was the design engineer with the additional responsibility of communication with MDT and the Ravalli County 
Fairgrounds for progress related to budget and timeframes. During construction, Cory met regularly with the client while 
providing contract administration, and construction oversight.  
 
Project Name: MRA URD III Burlington / Garfield Sidewalk 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2015-2016 
Project Role(s): Staff Engineer, Contract Administrator, Construction Inspector  
Andrew was responsible for the design oversight and quality control, preparation of contract documents, facilitated 
bidding, and provided construction inspection with contract administration. In addition, Andrew drafted as-built construction 
plans with detailed changes from field notes and construction inspection documentation.
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PARTNERING TO BUILD BETTER COMMUNITIES

Andrew Mill, E.I. (continued)
Project Name: Scott Street Water Main Replacements 
Client & Location: Mountain Water Company, Missoula, Montana 
Project Duration: 2015 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector Andrew was a design engineer who 
was responsible for the completion of the MDEQ packet and assisted with the plan creation. During construction, Andrew 
was responsible for the bidding, contract administration, coordination with the materials testing, construction inspection 
and oversight. Upon construction completion, Andrew was responsible for the certification packets and as-built plans that 
were submitted to Mountain Water Company and MDEQ.

Project Name: 23rd Street Curb & Sidewalk 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2014-2015 
Project Role(s): Staff Engineer 
Andrew was responsible for the quality control and plan checking throughout the design process, and prepared permitting 
documentation for the City of Missoula and MDT. 
 
Project Name: Hilda Street Water Main Replacement 
Client & Location: Mountain Water Company, Missoula, Montana 
Project Duration: 2014 
Project Role(s): Design Engineer, Contract Administrator, Construction Inspector  
Andrew was a design engineer who was responsible for the completion of the MDEQ packet and assisted with the plan 
creation. During construction, Andrew was responsible for the bidding, contract administration, coordination with the 
materials testing, construction inspection and oversight. Upon construction completion, Andrew was responsible for the 
certification packets and as-built plans that were submitted to Mountain Water Company and MDEQ. 
 
Project Name: St. Regis Sanitary Sewer Lift Station Upgrade  
Client & Location: St. Regis Sewer District, St. Regis, Montana 
Project Duration: 2013-2015 
Project Role(s): Design Engineer, Construction Inspector, Design Drafter 
Andrew was responsible for the feasibility report, design development, preparation of contract documents, bidding 
assistance, construction inspection and oversight, and development of certification and maintenance documents. 
 
Project Name: URD II Western Curb & Sidewalk Project Phases 1-4 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2011-2015 
Project Role(s): Design Engineer, Construction Inspector 
Andrew was responsible for the design oversight and quality control, prepared contract documents, and provided 
construction inspection and administration.
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PARTNERING TO BUILD BETTER COMMUNITIES

Justin Winz, Lead Drafter
Justin began employment with TLI in 2005 bringing with him 
5 years of drafting experience from his previous employer.  
Starting out as a drafting technician for TLI he worked 
his way up from simple exhibits to creating preliminary 
water, sewer, and road designs for small to medium sized 
subdivisions.  After working as a Design Drafter and becoming 
knowledgeable with many aspects of the Civil industry he 
was promoted to Lead Drafter in the Fall of 2009.  Since then 
he has been in charge of updating and enforcing company  
CAD standards, CAD training for staff, as well as a Design 

Drafter for larger more complicated projects. 

Select Project Experience

Project Name: Missoula Water (formerly Mountain Water Company) - Water Main 
Distribution Projects  
Client & Location: Missoula Water, Missoula, Montana 
Project Duration: 2012-Current 
Project Role(s): Design Drafter
Justin was responsible for drafting and development of the construction plans. 
As-built construction plans with detailed changes from field notes and construction 
documentation were Justin’s responsibilities at project conclusion. 

Project Name: Butte Multi-Phased Vaulted Sidewalk Reconstruction 
Client & Location: City of Butte Urban Redevelopment Agency, Butte, Montana 
Project Duration: 2011-Current 
Project Role(s): Design Drafter
Justin was responsible for drafting and development of the construction plans for all 
phases. In addition, Justin, drafted as-built construction plans with detailed changes 
from field notes and construction inspection documentation.
 
Project Name: Van Buren Street Curb & Sidewalk Phase 1-3 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2010-Current 
Project Role(s): Design Drafter (Phase 1-3)
Justin was responsible for drafting and development of the construction plans for all 
phases. This required extensive drafting analysis and re-designs based on agency 
comments and design considerations. 
 
Project Name: Twin Creeks Subdivision 
Client & Location: Missoula Federal Credit Union, Missoula, Montana 
Project Duration: 2009-Current 
Project Role(s): Design Drafter 
Justin was responsible for the drafting and developing of the water, sewer, and road 
construction plans for Phase 1 of this project. Upon completion of the construction 
activities, Justin completed as-built construction plans with detailed changes from 
field notes and construction documentation.

Project Name: Canyon River Subdivision & Golf Course 
Client & Location: Canyon River Development LLC, Missoula, Montana 
Project Duration: 2007-Current 
Project Role(s): Design Drafter 
Justin was responsible for drafting and developing the construction plans for phases 
3,6 and 7 and design oversight for phases 4 and 5. Justin also assisted on  
as-built construction plans with detailed changes from field notes and construction 
documentation. 
 
 

Areas of Proficiency
•   Engineer Drawings for:
	   - Road Design  
	   - Sewer Design
	   - Water Plans
	   - MDEQ Site Layouts
	   - Supplemental Data Sheets
	   - Grading Plans 
	   - Vehicle Turning Analysis
•	 Create Drawings for:  
	   - Alignments
	   - Profiles
	   - Cross Sections
	   - 3D Models
	   - Lot Layouts
	   - Construction Staking
	   - Mapping Reduction
	   - Plan/Profile Sheets	
•	 Use of Autodesk Civil 3D 2016 
	 as Primary Design Software
•   Trains Staff in Auto CAD CIVIL  
    3D, Auto Turn & TLI Standards
•	 Insures Updates and Enforces  
	 Company CAD Standards  

Education
A.A.S. Drafting Tech
University of Montana
Butte, MT, 2000 
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Justin Winz, Lead Drafter (continued)
Project Name: 4th Street Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Drafter
Justin was responsible for the quality assurance and quality control for the drafting and development of the construction 
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s 
responsibilities at project conclusion.

Project Name: Scott Street Water Main Extension 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Drafter
Justin was responsible for the quality assurance and quality control for the drafting and development of the construction 
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s 
responsibilities at project conclusion.

Project Name: Broadway & Orange Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Drafter
Justin was responsible for the quality assurance and quality control for the drafting and development of the construction 
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s 
responsibilities at project conclusion.
 
Project Name: Howell Street Water Main Replacement 
Client & Location: Missoula Water (City of Missoula), Missoula, Montana 
Project Duration: 2017-2018 
Project Role(s): Design Drafter
Justin was responsible for the quality assurance and quality control for the drafting and development of the construction 
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s 
responsibilities at project conclusion.

Project Name: Madison Street Replacement 
Client & Location: Mountain Water Company, Missoula, Montana 
Project Duration: 2012-2017 
Project Role(s): Design Drafter 
Justin was responsible for drafting and development of the construction plans. As-built construction plans with detailed 
changes from field notes and construction documentation were Justin’s responsibilities at project conclusion.  
 
Project Name: Orange Street Water Main Replacement
Client & Location: Missoula Water (City of Missoula), Missoula, Montana
Project Duration: 2017
Project Role(s): Design Drafter
As the design drafter, Justin was responsible for drafting and development of the water main construction plans. Justin 
also completed detailed as-built plans as project conclusion using the detailed changes from inspection documentation.  
 
Project Name: Ravalli County Fairgrounds CTEP Improvements 
Client & Location: Ravalli County Fairgrounds, Hamilton, Montana 
Project Duration: 2015-2016 
Project Role(s): Design Drafter
Justin was responsible for drafting and development of the construction plans. In addition, Justin, drafted as-built 
construction plans with detailed changes from field notes and construction inspection documentation.
 
Project Name: MRA URD III Burlington / Garfield Sidewalk 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2015-2016 
Project Role(s): Design Drafter
Justin was responsible for drafting and development of the construction plans and incorporating agencies comments with 
difficult designs to match the existing developed area. 
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Justin Winz, Lead Drafter (continued)
Project Name: Scott Street Water Main Replacements 
Client & Location: Mountain Water Company, Missoula, Montana 
Project Duration: 2015 
Project Role(s): Design Drafter 
Justin was responsible for drafting and development of the construction plans. As-built construction plans with detailed 
changes from field notes and construction documentation were Justin’s responsibilities at project conclusion.
 
Project Name: URD II Western Curb & Sidewalk Project Phases 1-4 
Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana 
Project Duration: 2011-2015 
Project Role(s): Design Drafter
Justin was responsible for drafting and development of the construction plans for all phases. In addition, Justin, drafted 
as-built construction plans with detailed changes from field notes and construction inspection documentation. 
 
Project Name: Scott St. and Toole Mini-Roundabout 
Client & Location: City of Missoula, Missoula, Montana 
Project Duration: 2011-2013 
Project Role(s): Design Drafter
Justin was responsible for plan set creation and modeling of surfaces in AutoCAD Civil 3D.  He also assisted in 
computation of quantities for bidding purposes. 



Missoula Office
1817 South Ave W., Suite A

Missoula, MT 59801 

406/721.0142

www.TerritorialLandworks.com

CIVIL ENGINEERING  •  LAND SURVEYING  •  LAND USE CONSULTING

Billings Office
3333 2nd Ave N., Suite 230

Billings, MT 59101 

406/248.9000

Kalispell Office
2858 US Hwy 93 S
Kalispell, MT 59901 

406/257.1701
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