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|. FIRM INFORMATION

Territorial-Landworks, Inc. (TLI) is strategically located to provide services across Montana with offices
in Billings, Kalispell, and Missoula. TLI is currently working with Richland County and Ravalli County
providing contract planning and engineering services. TLI understands the importance of thorough
review within the statutory timelines. We appreciate working with and understand the magnitude of our
responsibility to assist the City of Three Forks to successfully review developments and projects for
regulation compliance. We want to avoid the “you approved it” comments and ensure we are in
compliance with published regulations.

We have a diverse staff comprised of Land Use Planners, Civil Engineers, Land Surveyors, Montana
Registered Sanitarians, Certified Floodplain Managers, Drafters and support staff available to support the
City of Three Forks as needed. Specifically, we have extensive experience and expertise in municipal
infrastructure design and construction administration. Services provided include project budgeting and
cost control, value engineering, project phasing plans, right-of-way surveys, municipal sewer/storm sewer
design, water distribution design, street design, street reconstruction design, traffic volume and turn
analysis assessment, right-of-way procurement, pedestrian ADA compliance, contract documents, and
construction administration. We have worked with agencies on the Federal, State, and local levels to
meet both funding and design requirements to make each project a success for our clients and the public.
This section shows the vast array of TLI's projects in this field of expertise.

e Territorial-Landworks — has extensive experience with project development, design, permitting,
construction administration and certification for municipal sewer main extensions, water main
extension, streetscape design, streetscape re-habilitation, trail and pedestrian facilities, parks,
right-of-way surveys, project development and phasing based on annual budgets.

e Territorial-Landworks — has extensive expertise in developing project manuals, municipal
contracts, soliciting bidders, and administering construction contracts in conformance with State
and Federal regulations for municipal infrastructure projects.

e Territorial-Landworks — has a full service team located throughout Montana and can assist in
review of impacts from subdivision developments and conformance with city and state standards.

We recognize communication with staff and clients is of critical importance when conducting the efficient
and effective management of personnel resources. We have streamlined our communication programs
to include all means of electronic media, providing our clients and project partners with an information
stream that greatly enhances the coordination of activities on every project. However, while these
innovations have significantly improved our ability to share information and ideas, the telephone remains
the most important means of coordinating with our clients. In this manner, TLI is able to maximize output
from our corporate facilities, and can effectively manage many different projects with our available
resources. In addition, TLI is constantly analyzing the balance of work and available personnel to
establish an equilibrium which indirectly ensures deliverables are always of the highest quality.

We look forward to the opportunity to be an integral part of your team. We understand the magnitude of
our role and will provide our vast expertise in timely fashion to ensure success of their projects.

Territorial Landworks, Inc. primary project locations:

Territorial Landworks, Inc. Territorial Landworks, Inc.

3333 2" Ave North, Suite 230 Corporate Office

Billings, MT 59101 1817 South Avenue West, Suite A
406-248-9000 Missoula, MT 59801

406-721-0142
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[l. FIRM PRINCIPALS

Territorial-Landworks, Inc. offers more than 250 years of combined experience with public and private
land use development projects, subdivisions, contract administration, land surveying, civil design and
participation in advisory committees assisting with the development of land use regulations. Territorial-
Landworks, Inc.’s staff consists of highly experienced and qualified Engineers, Land Surveyors,
Sanitarians, Planners, Certified Floodplain Managers, Design Technicians, CAD Technicians, Survey
Crews and Administrative Staff.

Jason Rice, P.E.; CEO

Jason started Landworks Consulting & Design, Inc. in January of 2003 and has been
practicing Civil Engineering since 1998. Jason started his career by field-testing
materials for quality control which then led to experience that includes Planning,
design, implementation, and construction oversight of on-site sanitation projects of all
sizes, on-site public water systems, roads, pedestrian/bicycle facilities, storm water
facilities (design and hydrology), water delivery mains, sewer collections mains,
parking lots, commercial and residential site developments and subdivisions, and
irrigation facilities. He has been involved with federally funded projects, most notably
as the Project Manager for over 10 Community Transportation Enhancement Projects
(CTEP). He has managed planning projects for subdivisions ranging in lot counts of 2
to 600. As a Project Manager, Jason is very resourceful and proactively communicates with Clients and
other project team members in order to implement solutions to complications that may arise during the
development of a project. Jason’s responsibilities at Territorial-Landworks, Inc. include project
management, design calculations, design review, office management, staff coordination, and strict
adherence to the Business Plan.

Mark Bellon, P.E., COO

Role: Mark has developed expertise in public-sector infrastructure projects from
conceptual planning through design, permitting, and construction administration. He
works with communities throughout the State of Montana to help assess their capital
improvement needs and advise on opportunities and processes for securing funding.
His Civil Engineering background is founded in project development, funding
assessment, grant procurement, street design, trail design, grading design, street
rehabilitation, sewer/water collection/distribution analysis and design, onsite
water/sewer system design, and storm sewer design. He has successfully managed
dozens of public-sector infrastructure projects representing millions of dollars of
capital improvements. He has extensive experience with the public sector
construction projects and construction administration. He is proficient in contract document preparation,
contract administration, construction oversight, and project certification. Mark’s responsibilities at
Territorial-Landworks, Inc. include Board President, Chief Operating Officer, Senior Engineer, project
management, design review, staff coordination, and oversight of general company operations. He will
provide design and compliance review and provide coordination with the Ravalli County for utilization of
TLI staff resources for the Benefit of the Ravalli County Road Department.

STATEMENT OF QUALIFICATIONS
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[1l. KEY PERSONNEL

Territorial-Landworks, Inc. offers more than 250 years of combined experience with public and private
land use development projects, subdivisions, contract administration, land surveying, civil design and
participation in advisory committees assisting with the development of land use regulations. Territorial-
Landworks, Inc.’s staff consists of highly experienced and qualified Engineers, Land Surveyors,
Sanitarians, Planners, Certified Floodplain Managers, Design Technicians, CAD Technicians, Survey
Crews and Administrative Staff.

Mark Bellon, P.E., COO

Mark has developed expertise in public-sector infrastructure projects from conceptual
planning through design, permitting, and construction administration. He works with
communities throughout the State of Montana to help assess their capital
improvement needs and advise on opportunities and processes for securing funding.
His Civil Engineering background is founded in project development, funding
assessment, grant procurement, street design, trail design, grading design, street
rehabilitation, sewer/water collection/distribution analysis and design, onsite
water/sewer system design, and storm sewer design. He has successfully managed
dozens of public-sector infrastructure projects representing millions of dollars of
capital improvements. He has extensive experience with the public sector
construction projects and construction administration. He is proficient in contract document preparation,
contract administration, construction oversight, and project certification. Mark’s responsibilities at
Territorial-Landworks, Inc. include Board President, Chief Operating Officer, Senior Engineer, project
management, design review, staff coordination, and oversight of general company operations. He will
provide design and compliance review and provide coordination with the Ravalli County for utilization of
TLI staff resources for the Benefit of the Ravalli County Road Department.

Kolten Knatterud, P.E., Billings Branch Manager

Kolten came to Territorial Landworks, Inc. with a construction background working for
Prickett Construction in Bozeman, Montana and as an independent contractor for
Steadman Roofing in Belgrade, Montana. Kolten previously was involved in
performing inspections on a number of projects being overseen by TLI in Missoula
and has experience with water, sewer, grading and drainage inspection. Kolten
currently acts as the Billings Office Branch Manager and oversees activities
performed here. Kolten is also the local contact for Clients in the Billings region.
Kolten has also been involved in the design process of a number of TLI projects.

Cory Davis, P.E., Municipal Group Manager

Cory has worked as a project design engineer for many types of street, road, trail,
municipal and onsite water /sewer design, stormwater assessment and permitting.
He is fluent in Montana and Ravalli County regulations associated with infrastructure
design and permitting. He has experience working on floodplain projects and
understands the matrix of permits agencies associated with work around floodplains
and streams. He is proficient in contract document preparation, contract
administration, construction oversight, and project certification. He will provide
engineering expertise to Ravalli County with his review and design experience. He
will be responsible for project management, engineering design, engineering design
and compliance review, and utilization of TLI staff engineering resources.
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Matt Jacobson, P.L.S., Project Surveyor

Matt has been a Professional Land Surveyor since 2003 and is a right-of-way expert
that has developed the skills to perform right-of-way surveys such as the
retracements, relocations, and delineations for MDT, County, and Municipal right-of-
ways. His cadastral surveying experience includes boundary surveys, encroachment
surveys and exhibits, and preparation of legal descriptions and exhibits for
easements. Matt’s responsibilities include providing control points, existing conditions
maps, construction staking, and as-built surveys. Matt will be the Project Surveyor
and will manage the survey crews providing right-of-way expertise and quality
assurance for elements such as boundary checks, topographic mapping,
computations, the control plan, etc.

Andrew Mill, E.l., Staff Engineer

Role: Andrew is a project engineer with experience in design of municipal
sewer/water and storm water utility projects, DEQ permitting for onsite sewer, water,
and storm sewer projects, construction inspection, contract administration, and
quality control. These will continue to be Andrew’s primary responsibilities on all
future projects. Andrew’s will provide onsite sewer/water design, trail design,
municipal utility design, road design, regulation compliance review, and general
production engineering services for Ravalli County.

Justin Winz, Lead Design Drafter

Role: Justin is the CAD Manager and a Design Drafter with extensive water and
pipe network Civil Design experience. He fully utilizes AutoCAD Civil 3D to produce
construction drawings with surface modeling for less complicated calculation of
design quantities.

STATEMENT OF QUALIFICATIONS
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Availability

As demonstrated in this proposal, we are very familiar with the demands of this type of
contract and we will dedicate the necessary staff hours to complete any work required
for the City of Three Forks.

Primary Team

Member Project Role Time Available
Mark Bellon, P.E. Principal In Charge —Senior Engineer 30%-50% On Demand
Kolten Knatterud, P.E. Point of Contact — Project Manager 60-90% On Demand
Cory Davis, P.E. Design Engineer — Project Manger 60-90% On Demand
Matt Jacobson, P.L.S. Project Land Surveyor 50%-70% On Demand
Andrew Mill E.I. Design/Production Engineer 50%-90% On Demand
Justin Winz Design Drafter 70%-100% On Demand
REFERENCES

TLI has a proven track record providing services to communities and has developed a
solid reputation across the state. We are very familiar with the demands of this industry
and will dedicate the necessary staff hours and resources to complete your project on
schedule.

Truly, the only way to know if a consultant lives up to his word when it comes to availability is to
call references. We have time available and will dedicate qualified personnel to provide the best
engineering services.

e Karen Byrnes, Director of Urban Renewal Agency - City of Butte, MT 406/497-6467

e Debi Meling, P.E. City of Billings Engineering Dept. — City of Billings, MT 406/657-8231
e Ellen Buchanan, Missoula Redevelopment Agency - City of Missoula, MT 406/552-6156
e Jessica Connolly, St. Regis Resort District - MT 406/649-7206

e Jeff Hintz, Director of Public Works - City of Sidney, MT 406/433-1117

STATEMENT OF QUALIFICATIONS
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[V. PRIOR PROJECT EXPERIENCE
CAPABILITY TO MEET TIME & BUDGET REQUIREMENTS

Project Name: Mineral County CDBG

Client: Mineral County

Client Contact: Tim Read, Public Works Director
Location: St. Regis, Mineral County, MT

Project Duration: 2017-Current

Project Budget: $300,000

Consulting Budget: $46,000

Project scope: This is a Montana Community Development
Block Grant (CDBG) project that was awarded federal grant funding in November of 2018. The project
consists of a master plan for the heavily trafficked St. Regis community, with plans to turn it into a safe,
walkable community through the development of pedestrian and bicycle trails. TLI's responsibilities for this
project included working to secure grant funding, developing a design for the proposed trails, and future
construction oversight. Recognizing the need for infrastructure and the availability of funding that suited the
goals of this project well, TLI worked closely with the St Regis Resort Area District, St Regis Community
Council, Mineral County Commissioners, and Mineral County Public Works to successfully obtain CDBG
program funds.

Project Name: MDT HWY 135 Reconstruction & Trail Project
Client: St. Regis Resort District & Montana Department of
Transportation (MDT)

Client Contact: Jessica Connolly, Resort Board

Location: St. Regis, Mineral County, MT

Project Duration: 2013 - Present

Project scope:
TLI worked with the St. Regis Resort Board to develop this CTEP

Project and successfully secure MDT Transportation Alternative (TA) Grant Fundlng for pedestrian
improvements. TLI also developed innovative solutions for designs and funding sources to advance the
goals of the district in developing a multi-million dollar highway corridor improvement project that will greatly
improve public safety and enhance access to the St. Regis business district. Once having obtained the
funding, TLI provided engineering design and survey mapping for the Highway 135 project, which included
permitting and report completing detailing progress addressing the structured MDT design development
process. Specifically, the project included approximately 3030 lineal feet of concrete sidewalk on one side
and 3600 lineal feet of asphalt path on the other side to allow for safety enhancements and ADA accessible
routes for pedestrians along the busy highway corridor.

Project Name City of Sidney TA
Client: City of Sidney

Client Contact: Jeff Hintz, Public Works
Location: Sidney, Montana

Project Duration: 2015-2016
Consulting Budget: $20,000

STATEMENT OF QUALIFICATIONS
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Project scope: TLI has successfully obtained a $800,000 Transportation Alternative Grant for the City of
Sidney. The grant was used to construct a multi-use path for the City. This is a CTEP-funded project that
consisted of improvements to 5th Street, East Park, and Hanson Park, and includes installing ADA
ramps, and adding sidewalk where none currently exists. TLI's responsibilities for this project included
design, construction oversight, contract administration, and surveying services for approximately 3,400
square feet of ADA compliant sidewalk. TLI worked closely with the City of Sidney and MDT's CTEP
division to ensure a successful project. This project was completed through construction in 2016.

Project Name Ravalli County On-Call Engineering Services
Client: Ravalli County Road and Bridge Department

Client Contact: John Horat P.E., Road Administrator
Location: Hamilton, Ravalli County, MT

Project Duration: 2017- Current

Project scope:

TLI is providing contract engineering for the review for the various
projects located in Ravalli County. Currently TLI is reviewing both the :
Mountain Parks Subdivision and the Misty Vale Dairy No 2 Subdivision. TLI review includes evaluating
road and sewer design ensuring that plans meet project specifications. Both projects will include a post
construction final review and inspection and an as-built review to determine any construction deficiencies.

Project Name Ravalli County On-Call Engineering Services
Client: Ravalli County Road and Bridge Department

Client Contact: John Horat P.E., Road Administrator, 406-363-2733
Location: Hamilton, Ravalli County, MT

Project Duration: 2015 — 2016

Project scope:

TLI provided contract engineering for the review for the Riverside Estates Subdivision located in Ravalli
County. TLI reviewed street design and specifications in conformance with the Ravalli County regulations,
subdivision conditions of approval, and AASHTO standards. TLI also reviewed grading plans, and
stormwater hydrology calculations in conformance DEQ-8 stormwater regulations and the Ravalli County
conditions of approval. TLI worked closely with the Road and Bridge Department to provide expedited
review, offer comments on issues identified and provide narrative on compliance with applicable
regulations, and developed itemized deficiency notices to ensure the applicant designs were completed in
compliance with Ravalli County and State regulations. In addition, TLI provided a post construction site
inspection and provided written comment on construction and submittal deficiencies. In the end, TLI was
able to facilitate success and provide confirmation to the County the as-built certifications were in
conformance with the approved plans and specifications.

Project Name Richland County Contract Services

Client: Richland County Commissioners

Client Contact: Shane Gorder, Richland County Commissioners Chair
Location: Richland County, Montana

Project Duration: 2017 - Current

Consulting Budget: TBD

Project scope: TLI is working with Richland County Commissioners to provide contract planning and
engineering review services for the proposed Reed Subdivision. TLI's review consists of a preliminary
review of the critical elements of the subdivision application and correspondence with the Richland
County Planner and reviewing agencies. As the project continues to move forward, TLI is providing a
detailed review of the subdivision application to ensure that the review process is in compliance with
Richland County Subdivision Regulations and with State of Montana subdivision regulations. TLI will also
be providing a detailed review of engineering components submitted within the subdivision application to
Richland County.

STATEMENT OF QUALIFICATIONS
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Project Name: Derby Drive RSID Assessment and
Planning

Client: Missoula County Public Works

Client Contact: Greg Robertson, P.E., Director
Location: Missoula, Missoula County, MT

Project Duration: July 2017 — Current

Project scope:
TLI is working with the Missoula County Public Works

Department to develop a Rural Special Improvements District
(RSID) for paving streets in a developed commercial/industrial
area of Missoula County. Duties include assisting the County with identifying the optimal boundary for the
RSID district; preliminary engineering for street geometry and typical paving sections; preparing an
engineer’s estimate for all infrastructure and administrative costs; and working with the County evaluate lot
assessment options. TLI is also assisting the County with property information research including
landowner and agency contacts.

Project Name: Gleneagle Subdivision RSID Assessment and
Planning

Client: Missoula County Public Works

Client Contact: Greg Robertson, P.E., Director

Location: Missoula, Missoula County, MT

Project Duration: February 2013 — November 2014

Project scope:
TLI worked with the Missoula County Public Works Department to

develop a Rural Special Improvements District (RSID) for a 97-lot platted subdivision. Duties mcIuded
complete infrastructure assessment for existing bare-land development, while completing property
information research, boundary survey and mapping, preliminary engineering designs and produced and
itemized engineer's estimate for all potential infrastructure required for the development. Preliminary
engineering designs with multiple options were provided for water distribution, gravity and force main sewer
collection, road layout, storm sewer and detention facility layout. TLI also assisted County administrators
with lot-owner coordination and RSID lot assessment calculations. In addition, coordination with multiple
utility service providers (NorthWestern Energy, Mountain Water Company, City of Missoula Wastewater)
and property owners was valuable to ensure accurate estimates and infrastructure needed to serve the
RSID. The project is currently on hold pending County administrative processes.

Project Name: Butte Multi-Phased Vaulted Sidewalk
Reconstruction

Client: City of Butte Urban Redevelopment Agency (URA)
Client Contact: Karen Byrnes, URA Director

Location: City of Butte, Butte-Silver Bow, MT

Project Duration: 2011 - Current

Project scope:
Butte URA contracted TLI to provide civil design plans, feasibility

reports, contract administration, bidding assistance, contractor selection, construction over5|ght and
project certification for improvements to City of Butte’'s Uptown vaulted sidewalks. This multi-phase project
consists of more than 20 locations of old and deteriorated sidewalks. TLI designed the 1,460 linear feet of
curb and 18710 square feet of sidewalk utilizing Butte Silver-Bow standards and specifications. In addition,
TLI's role as the project manager assured the project would be completed on budget and schedule by
coordinating with the structural engineer, utility companies, and contractor. TLI is currently contracted by
Butte URA to provide services for Phase 5 of this project.
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Project Name: Missoula Water (formerly Mountain Water Company) —
Water Distribution Projects

Client: Missoula Water (formerly Mountain Water Company)

Client Contact: Logan Mclnnis, P.E., Utility Engineer

Location: Missoula, Missoula County, MT

Project Dates: 2012 - Current

Project scope:

TLI has provided right-of-way and utility surveying, engineering design,
agency permitting, bidding, contract administration, and construction
inspection, and project certification with as-builts for multiple water main
extension and replacement projects in the City of Missoula as part of the
Missoula Water (formerly Mountain Water Company) public water distribution . :
system. To minimize conflict, coordination and public outreach with adjacent Iandowners was often
required. Coordination with local (City of Missoula), county (Missoula County), or state (Montana
Department of Environmental Quality and Montana Department of Transportation) agencies is always
required.

Project Name: Van Buren Street Curb and Sidewalk —
Phases 1-3

Client: City of Missoula

Client Contact: Monte Sipe, Senior Construction Projects
Coordinator

Location: City of Missoula, Missoula County, MT

Project Duration: 2010-Present

Project scope:
TLI responsibilities for this projectincluded civil engineering design with boundary and topographic mapping
survey services, and construction staking. This multi-phased project will result in pedestrian safety and
consisted of replacing 43,000 square feet of sidewalk, 7,600 linear feet of curb, and improving storm
drainage along 17 residential blocks of Van Buren Street. TLI coordinated with the City of Missoula to design
the pedestrian and vehicular facilities within City of Missoula design standards. The designs required
matching the existing road grade with new pedestrian facilities in areas of steep terrain. TLI provided on-
call services during construction for any field design issues and/or changes.

Project Name: Ravalli County Fairgrounds CTEP
Improvements

Client: Ravalli County Fairgrounds

Client Contact: Ran Pigman, Fairground Board Member
Location: City of Hamilton, Ravalli County, MT

Project Duration: April 2015 — September 2016

Project scope: 3 e
TLI provided civil services including engineering design, contract administration, constructlon mspectlon

and project certification with as-builts for the miscellaneous improvements at the Ravalli County
Fairgrounds. The project was focused on ADA accessible routes around the site and entrances into the
existing historical buildings. It included concrete sidewalk, permeable pavers, ADA ramps, handrail,
landscaping and irrigation, with a new pavilion and ADA restroom outside of the main building facilities. The
project used a partnership with the Trapper Creek Job Corps to provide inexpensive labor, while helping
train future workers with the hands-on construction related experience that is invaluable. TLI's experience
with the MDT CTEP funding process and previous work with Ravalli County Fairgrounds provided the
support and expertise to accomplish the project on budget.
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Project Name: MRA URD Il Burlington / Garfield Sidewalk
Client: Missoula Redevelopment Agency (MRA)

Client Contact: Tod Gass, Project Coordinator (406-552-6159)
Location: City of Missoula, Missoula County, MT

Project Duration: 2015-2016

Project scope:

TLI was responsible for civil engineering design, public relations,
easement acquisition negotiations, boundary and topographic mapping
survey, creation of contract documents, bidding, construction
administration, inspection, and certification. The project consisted of
designing 3,700 linear feet of curb, 47,000 square feet of sidewalk, and drainage structures within 22
residential blocks within the URD Il district. The dense residential and commercially developed area
required constant communication with property owners about the right-of-way improvements, including
public and individual meetings to ensure understanding of project scope with the owners. Due to limited
right-of-way along certain properties, TLI negotiated with landowners to grant public sidewalk easements.
The easements allowed the sidewalk improvements to meet City standards and improve pedestrian safety.

Project Name: URD Il Western Curb & Sidewalk Project —
Phases 1-4

Client: Missoula Redevelopment Agency (MRA)

Client Contact: Tod Gass, Project Coordinator (406-552-6195)
Location: City of Missoula, Missoula County, MT

Project Duration: 2011 - 2015

Project scope:
TLI was responsible for design development, public relations,

boundary and topographic mapping survey, creation of contract
documents, bidding, construction administration, inspection, and certification. TLI worked with MRA and
City of Missoula Engineering to develop master phasing plans and estimates, in order to complete
infrastructure goals over four construction seasons. TLI also coordinated with the Missoula Irrigation
District, utility companies, and over a hundred adjacent property owners to identify design constraints. TLI
designed 45,700 square feet of sidewalk, 7,400 linear feet of curb, and new infrastructure compatible with
existing street features and utility constraints within 14 residential blocks. TLI designs created substantial
cost-savings for the MRA, less maintenance costs, and reduced the need for change orders. Public
relations were key as the project had multiple locations of private property encroaching within the right-of-
way and many of the property owners were not aware of where the public right-of-way was located. TLI
made plans readily accessible and detailed the encroachments with construction notices. By establishing
the detailed right-of-way, TLI identified areas requiring additional easements to accommodate street
improvements.
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Project Name: Scott St. and Toole Ave Mini-Roundabout

Client: City of Missoula

Client Contact: Doug Harby, Construction Project Manager
Location: City of Missoula, Missoula County, MT

Project Duration: 2011-2013

Project scope: TLI's responsibilities for this project included
mapping survey, civil engineering design, striping & signage design,
construction staking, and construction oversight. This project
consisted of improving the high-density and accident-prone
intersection of Scott Street and Toole Avenue by adding a Mini-
Roundabout. Improvements included approximately 1,600 linear feet
of curb, 2,800 square feet of sidewalk, and 3,700 square yards of asphalt with traffic control devices. The
design and construction of a mini-roundabout helped improve safety and reduced delay for critical
movement, compared to other intersection alternatives.

Project Name: URD IIl Residential Curb & Sidewalk Project
Phases 1-3

Client: Missoula Redevelopment Agency (MRA)

Client Contact: Tod Gass, Project Coordinator (406-552-6159)
Location: City of Missoula, Missoula County, MT

Project Duration: 2009 - 2011

Project scope:

TLI was responsible for design development, public relations,
boundary and topographic mapping survey, contract documents with
bidding, and construction administration. TLI also coordinated with
the irrigation district, utility companies, and adjacent property owners to identify design constraints in an
already fully developed areas of Missoula. TLI designed 115,000 square feet of sidewalk, 12,000 linear feet
of curb, and new infrastructure compatible with existing street features and utility constraints within 26
residential blocks. Public relations were vital to this project, as over 700 owners and residents were greatly
impacted. Some of the major issues involved personal property such as fences and landscaping
encroaching within the right-of-way. TLI contacted over 700 people, hosted public meetings, small group
meetings, and individual site visits to educate the affected residents and provide continuous support to
MRA by resolving issues related to the project. TLI made plans readily accessible and detailed the
encroachments with construction notices and was able to accommodate reasonable requests by area
residents within budget and within existing time constraints.
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Mark Bellon, P.E.

Mark has developed expertise in public-sector infrastructure
projects from conceptual planning through design,
permitting, and construction administration. He works
with communities throughout the State of Montana to help
assess their capital improvement needs and advise on
opportunities and processes for securing funding. His Civil
Engineering background is founded in project development,
funding assessment, grant procurement, street design, trail
design, grading design, street rehabilitation, sewer/water
collection/distribution analysis and design, onsite water/
sewer system design, and storm sewer design. He has
successfully managed dozens of public-sector infrastructure projects representing
millions of dollars of capital improvements. Mark is a team builder and works with the
community he serves and understands the importance of public outreach for successful
projects. He has extensive experience with the public-sector construction projects and
construction administration. He is proficient in contract document preparation, contract
administration, construction oversight, and project certification. Mark is a resourceful
team leader that emphasizes efficiency and is committed to providing clients with
individual, professional attention. Mark’s responsibilities at Territorial-Landworks, Inc.
include Board President, Chief Operating Officer, Senior Engineer, project management,
design review, staff coordination, and oversight of general company operations.

Select Project Experience

Project Name: Mineral County CDBG

Client & Location: Mineral County, St. Regis, Montana

Project Duration: 2017-Current

Project Role(s): Point of Contact, Project Manager

Mark was the point of contact and supervisor for the CDBG funding procurement
phase of the project for Mineral County. Mark attended all relevant meetings and
completed the funding applications. Mark worked to ensure the project would
successfully secure the funds needed for the design and construction of pedestrian
and bicycle trails to increase the safety of the St. Regis community.

Project Name: Ravalli County On-Call Engineering Services

Client & Location: Ravalli County Road & Bridge Dept., Ravalli County, Montana
Project Duration: 2017-Current

Project Role(s): Point of Contact, Project Manager, Engineer of Record

Mark supervises and is the engineer of record for the Ravalli County Engineering
services. He is currently completing the reviews for the Mountain Parks and Misty
Vale Dairy Subdivisions. His reviews include street design and specifications,
grading plans, stormwater hydrology calculations and a post construction site
inspection. Mark helps to ensure conformance with the approved plans and
specifications.

Project Name: Ravalli County On-Call Engineering Services

Client & Location: Ravalli County Road & Bridge Dept., Ravalli County, Montana
Project Duration: 2017-Current

Project Role(s): Point of Contact, Project Manager, Engineer of Record

Mark is supervising and is the engineer of record for the Ravalli County services.
He is currently completing the reviews of the Mountain Parks and Misty Vale Dairy
Subdivisions to ensure accuracy and identify any compliance deficiencies.

Project Name: Derby Drive RSID Assessment & Planning

Client & Location: Missoula County Public Works, Missoula, Montana

Project Duration: 2017-Current

Project Roles: Project Manager, Design Engineer

Mark is providing preliminary feasibility planning and providing engineer’s estimates
for the RSID area, while providing coordination with Missoula County.

Professional Registrations
& Affiliations

Professional Engineer —
Montana License No. 11509PE
North Dakota License No. PE-7535

LEED Green Associate

American Society of Civil Engineers
(ASCE)

President, Missoula Midtown
Association

Areas of Proficiency

» Development of Project
Scopes, Budgets & Schedules

» Construction Contract
Development & Administration

» Construction Inspection &
Documentation

» Construction Cost & Fee
Estimating

» Streamside & Floodplain
Permitting

* Onsite Water & Wastewater
Treatment Systems Design
& Oversight (for Individual,
Multi-User, & Public Systems)

* Municipal Water & Wastewater
Extensions & Replacements

* Commercial & Residential
Grading & Drainage Planning

« Stormwater Planning & Design
* Public Outreach & Presentations

 Interpretations of Local, State,
& Federal Regulations

* Hydrology & Hydraulic Modeling
& Analysis Percolation Testing)

* Montana DEQ Opencut Mining
Permitting

» Urban Streetscape Design for
Pedestrian & Vehicular Facilities

Education

B.S. in Civil Engineering,
Montana State University,
Bozeman, MT, 1994

Awards

2017 Montana Contractors’
Association: Affiliate of the Year
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Mark Bellon, P.E. (continued)

Project Name: Billings Grand Avenue Water and Sewer Extensions

Client & Location: HDR, City of Billings, Billings, Montana

Project Duration: 2017-Current

Project Role(s): Principle in Charge

Mark supervises and is the engineer of record for the water and sewer main extension design and construction. In
addition, Mark specifically communicates with the City of Billings personnel on progress related to schedules and budgets,
from project design inception to construction completion.

Project Name: Billings Grand Avenue Water and Sewer Extensions

Client & Location: City of Billings, Billings, Montana

Project Duration: 2017-Current

Project Role(s): Principle in Charge

Mark supervised and was the engineer of record for the water and sewer main extension design and construction. In
addition, Mark specifically communicated with the City of Billings personnel on progress related to schedules and budgets,
from project design inception to construction completion.

Project Name: MDT HWY 135 Reconstruction & Trail Project

Client & Location: St Regis Resort District & Montana Department of Transportation, St. Regis, Montana

Project Duration: 2013-Current

Project Role(s): Point of Contact, Project Manager

Mark was the point of contact and supervisor for the project during the phase of obtaining the funding through MDT for the
St. Regis Resort District. Mark attending meetings and provided support to the funding applications to ensure the project
would have public support and funds needed for design and construction completion.

Project Name: Butte Multi-Phased Vaulted Sidewalk Reconstruction

Client & Location: City of Butte Urban Redevelopment Agency, Butte, Montana

Project Duration: 2011-Current

Project Role(s): Point of Contact, Project Manager

Mark supervises TLI staff and is the point of contact for all the phases. In addition, Mark specifically provides design
oversight, public relations, and communication with Butte URA staff on progress related to schedules and budgets for all
phases.

Project Name: Van Buren Street Curb & Sidewalk Phase 1-3

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2010-Current

Project Role(s): Project Manager, Engineer of Record (Phase 1-2)

Mark supervises, provides design oversight with quality control and plan checking, and was the engineer of record for the
earlier phases of the project.

Project Name: Missoula Development Park, Phase 3-D, Lot 4, Multi-Phased Project

Client & Location: Turcasso/Harbinson , Missoula, Montana

Project Duration: 2005-Current

Project Role(s): Lead Engineer

Mark is lead engineer on a gravel-pit reclamation plan encompassing an 18-acre industrial lot located in the Missoula
Development Park. Mark prepared design plans and specifications for mass grading; completed a hydraulic stormwater
analysis and report for routing offsite and onsite storm water; assisted with SWPPP permitting and BMP implementation;
assisted with DEQ open cut permitting compliance; and is providing construction oversight and certification for the
reclamation plan.

Project Name: Ponderosa Heights Subdivision

Client & Location: Ponderosa Development LLC, Lolo, Montana

Project Duration: 2003-Current

Project Role(s): Design Engineer, Engineer of Record, Project Manager

Mark supervised, provided comprehensive engineering designs and planning, with contract administration and
construction oversight through the completion of project certification and as-builts. In addition, Mark helped provide
feasibility of future construction phases to determine cost-benefit of construction.

Project Name: 4th Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Principle in Charge, QA/QC Review

Mark provided quality assurance and quality control review of the construction plans to ensure they met Missoula Water,
City of Missoula, and Montana Department of Environmental Quality standards.
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Mark Bellon, P.E. (continued)

Project Name: Scott Street Water Main Extension

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Principle in Charge, QA/QC Review

Mark provided quality assurance and quality control review of the construction plans to ensure they met Missoula Water,
City of Missoula, and Montana Department of Environmental Quality standards.

Project Name: Missoula International Airport Improvements

Client & Location: CH2M Hill, Missoula, Montana

Project Duration: 2017

Project Role(s): Point of Contact, Project Manager

Mark supervised, provided design oversight with quality control and plan checking, and was the point of contact for the
construction of the water main and STEP main extensions at the Missoula International Airport.

Project Name: Canyon East Subdivision, Multi-Phased Project

Client & Location: Wesmont Builders, Missoula, Montana

Project Duration: 2002-2017

Project Role(s): Lead Engineer, Project Manager

Mark was the lead engineer and project manager on the 11-Phase 141-lot subdivision. Mark completed a hydraulic
storm water analysis and report for routing offsite and onsite storm water; designed the stormwater system including
catch basins, storm sewer collection network, and retention ponds; designed the streets, sanitary sewer main extensions,
water distribution main extensions; and provided construction inspection and as-built certification for all the above
improvements.

Project Name: Ponderosa Heights Subdivision

Client & Location: Ponderosa Development LLC, Lolo, Montana

Project Duration: 2003-2016

Project Role(s): Design Engineer, Engineer of Record, Project Manager

Mark supervised, provided comprehensive engineering designs and planning, with contract administration and
construction oversight through the completion of project certification and as-builts. In addition, Mark helped provide
feasibility of future construction phases to determine cost-benefit of construction.

Project Name: Billings Grand Avenue Construction Inspection

Client & Location: HDR, City of Billings, Billings, Montana

Project Duration: 2016

Project Role(s): Project Manager

Mark supervised and provided general oversight of the project due to personnel in Billings and Missoula being involved
with the project. In addition, Mark specifically communicated with the subcontractors and TLI personnel to ensure
progress and remedy any construction issues with HDR.

Project Name: Mondak Corner - Transloading Facility McKenzie Co ND

Client & Location: Northstar Development, Fairview, Montana

Project Duration: 2012-2016

Project Role(s): Lead Engineer, Project Manager

Mark was the lead engineer and project manager working with Northstar Development on a new 430-Acre truck/rail
transloading facility. Mark helped secure subdivision and zoning approvals for the industrial project. He served as the
program manager for the extensive team of engineers and sub consultants involved with the project. He managed survey
operations including topo mapping, boundary surveys, ALTA surveys and construction staking. He was responsible for the
designs/permitting for county road improvements, stormwater facilities, irrigation canal upgrades, and onsite sewer/water
improvements required for the development.

Project Name: St. Regis Sanitary Sewer Lift Station Upgrade

Client & Location: St. Regis Sewer District, St. Regis, Montana

Project Duration: 2013-2015

Project Role(s): Principle in Charge

Mark was the engineer of record and provided design engineering and oversight throughout the feasibility and plan
development phases. In addition, Mark was the point of contact and would communicate with the St. Regis Sewer District
Board as needed to provide updates to schedule and budgets. Also, communication with sub-consultants to ensure
compatibility between existing and proposed components.
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Mark Bellon, P.E. (continued)

Project Name: URD Il Western Curb & Sidewalk Project Phases 1-4

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2011-2015

Project Role(s): Point of Contact, Project Manager, Engineer of Record

Mark supervised and was the engineer of record for all the phases of the URD Il project. In addition, Mark specifically
provided design oversight, public relations, and communicated with MRA staff on progress related to schedules and
budgets for all phases.

Project Name: Montana Department of Transportation (MDT) Rest Area

Client & Location: Jackson Contractor Group, Montana

Project Duration: 2014

Project Role(s): Project Manager

TLI was the Civil Engineering consultant for a multi-disciplined team for the design of a Montana Department of
Transportation (MDT) rest area improvement project. TLI provided civil engineering design services, surveying, permitting,
construction staking and project certification. Mark ensured the project stayed on budget and met requisite timelines,
developed a quality management plan, conducted weekly meetings with the multi-disciplined team and maintained

a project flow chart. Mark supervised, provided design oversight with quality control and plan checking, and was the
engineer of record for the earlier phases of the project.

Project Name: URD Il Cedar St. Triangle Public Improvements

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2013-2014

Project Role(s): Project Manager, Engineer of Record

Mark supervised and provided design oversight with quality control for the stamped construction plans during the design
process.

Project Name: Gleneagle Subdivision RSID Assessment & Planning

Client & Location: Missoula County Public Works, Missoula, Montana

Project Duration: 2013-2014

Project Roles: Project Manager, Design Engineer

Mark provided preliminary engineering design options and planning, with feasibility planning and providing engineer’s
estimates for the entire subdivision RSID. In addition, Mark was the primary contact who coordinated with Missoula
County, all utility providers, and landowners for the creation of the RSID and general public outreach.

Project Name: Silver Park Phase Ill & IV

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2009-2014

Project Role(s): Principle In Charge, Point of Contact

Mark supervised the civil engineering services and coordination of electrical, irrigation, mechanical, landscaping,
environmental, and architectural design services for the Silver Park development. Phase Il included asphalt trail design, a
pedestrian bridge, lighting, irrigation, and landscaping. Phase IV included a 14.5-acre park with decomposed granite trails,
pavilions, restroom, parking lot, irrigation, and landscaping. Mark provided oversight and was point of contact for public
relations, due to the size, nature, and uniqueness of the project.

Project Name: Scott St. and Toole Mini-Roundabout

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2011-2013

Project Role(s): Project Manager, Engineer of Record

Mark supervised and was the engineer of record for engineering design and construction of the roundabout. In addition,
Mark specifically provided design, construction modifications, and on-site field engineering.

Project Name: URD Il Residential Curb & Sidewalk Project Phases 1-3

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2009-2011

Project Role(s): Design Engineer, Project Manager, Engineer of Record

Mark supervised, provided design oversight with quality control, and was the engineer of record for all the phases of the
URD Il project. In addition, Mark specifically provided public relations and communicated with MRA staff on progress
related to schedules and budgets for all phases.
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Matt Jacobson, P.L.S.

Matt has over 27 years of experience in land surveying for
government and private projects. Matt has excellent Project
Management skills and will be responsible for survey quality
control, survey crew management, preliminary staking and
final construction “as-builts”. Matt has been with Territorial-
Landworks, Inc. since November 2007, and became an
associate in July 2008. As a Professional Land Surveyor,
Matt has experience with various surveys including
boundary relocations, retracements, family transfers,
subdivision plats, ALTA’'s, LOMA’s, topographic surveys and
site maps, along with various legal descriptions and easement preparation. Matt has
been a proficient field Survey Party Chief since 2000, and has developed expertise with
Topcon, Geodimeter, and Trimble GPS, as well as software such as Terramodel, TDS,
TGO, and Star*Net. Matt currently oversees all survey staff and survey operations for
the company.

Select Project Experience

Project Name: Billings Grand Avenue Water and Sewer Extensions

Client & Location: City of Billings, Billings, Montana

Project Duration: 2017-Current

Project Role(s): Lead Land Surveyor

Matt was responsible for the oversight of the topographic and control survey for the
project site. Construction began in the Spring of 2018 in which Matt is responsible
for overseeing the construction staking for the water and sewer mains as well as the
road improvements to Grand Avenue.

Project Name: JYB Ranch, Beaverhead County, Montana

Client & Location: JYB Ranch, Beaverhead County, Montana

Project Duration: 2015-Current

Project Role(s): Lead Land Surveyor

TLI provided a large-scale ALTA/ACSM title survey of a 2,937-acre ranch. The project
included recovery, re-monumentation and/or perpetuation of over 50 government
boundary (PLSS) corners and preparation of 17 Certified Corner Recordation Forms.
Establishing subject property boundary involved retracing one complete regular
section, two complete fractional sections and portions of another three fractional
sections. The project was adjacent to a standard parallel and divided by a range

line with double corners due to a Historic General Land Office retracement survey,
making the boundary fairly complex. TLI is completing ongoing survey work on the
property as requested.

Project Name: MDT HWY 135 Reconstruction & Trail Project

Client & Location: St Regis Resort District & Montana Department of
Transportation, St. Regis, Montana

Project Duration: 2013-Current

Project Role(s): Surveyor of Record

Matt oversees the surveying throughout the life of the project, including initial
research, preparation of worksheets and information for field crews, processing/
reduction of field data, boundary calculations, and QC/QA of survey data and/or
exhibits.

Project Name: Missoula Water - Water Main Distribution Projects

Client & Location: Missoula Water (formerly MWC), Missoula, MT

Project Duration: 2012-Current

Project Role(s): Lead Land Surveyor

Matt is responsible for the oversight of the topographic and control surveys for
each specific project site. During construction, Matt coordinates with the Contractor
and oversees the construction staking for the proposed water main improvements
projects. Matt oversaw and coordinated all initial survey mapping and the
construction staking for the Fiscal Year 2018 projects granted to TLI by the City of
Missoula (4th Street Water Main, Scott Street Water Main, Broadway & Orange
Water Main, and Howell Street Water Main).

Professional Registrations
& Affiliations

Professional Land Surveyor —
Montana License No. 13748LS
North Dakota License No. LS-7810
Idaho License No. 17203LS

Member of Montana
Association of Registered Land
Surveyors (MARLS)

Member of North Dakota Society
of Professional Land Surveyors
(NDSPLS)

Areas of Proficiency
* ALTA/NSPS Surveys

» Construction Surveying - Staking
& As-builts

» Control Surveys - Geodetic, Lidar
& Photogrammetric

* DOT Surveys

* Floodplain - Elevation
Certificates & LOMAs

* Highway & Road R/W Surveys

* Pipeline, Pad and Oil & Gas
Surveys

» Streamside & Floodplain
Permitting

* Trimble GNSS & Conventional
Survey Field Equipment and
Office Software

» Utility & Cell Tower Site Surveys

Specialized Experience

* Boundary Surveys &
Retracements

« Cadastral/PLSS Surveys

+ Easement & Right-of-Way
Exhibits & Acquisition

 Interpretation of Local, State, &
Federal Regulations

* Montana Subdivision & Platting
Act & Surveying Laws/
Regulations

* Research of Public Records

Education

B.S. in Land Surveying
Oregon Institute of Technology
Klamath Falls, OR, 1995

A.A.S. in Land Surveying

Flathead Valley Community College
Kalispell, MT, 1991
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Matt Jacobson, P.L.S. (continued)

Project Name: Van Buren Street Curb & Sidewalk Phase 1-3

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2010-Current

Project Role(s): Lead Land Surveyor

Matt provides oversight of the topographic and control survey for all continuing phases of the Van Buren project. The initial
survey phases included conducting research of public records for potential encumbrances or conflicts. Additionally, Matt is
involved in the construction phase of the project by providing coordination with the Contractor for construction staking for
all infrastructure.

Project Name: Frenchtown Mill Site LIDAR Mapping

Client & Location: Newfields, Frenchtown, Montana

Project Duration: 2017-2018

Project Role(s): Lead Land Surveyor

TLI provided Land Surveying support to Flight Evolved for the LiDAR flights of the project site. Services included layout of
the target and control for the LiDAR flights, providing control data and confidence points to Flight Evolved, independent
field verification of the surface and point cloud and limited topographic ties to culverts along the project berm. Matt
provided oversight of all surveying related activities for control and topographic surveying.

Project Name: Hesper Road LiDAR Survey Control

Client & Location: HDR, Billings, Montana

Project Duration: 2017-2018

Project Role(s): Lead Land Surveyor

TLI provided LIiDAR control surveying services for a small site off of Hesper Road in Billings, Montana. Services included
setting control targets, base points and culvert ties for Flight Evolved. Matt oversaw and provided quality control on the
GPS control ties and control placement in the field, and oversaw the analysis and reports for the LiDAR verification and
certification.

Project Name: Montana Department of Corrections Water Main Design

Client & Location: Montana Department of Corrections, Deer Lodge, Montana

Project Duration: 2014-2018

Project Role(s): Lead Land Surveyor

Matt was responsible for the oversight of the topographic and control surveys for each specific project site. During
construction, Matt coordinated with the Contractor and completed the construction staking for the proposed water main
improvements projects.

Project Name: Landfill Drop-Off Facility LIDAR Control

Client & Location: HDR, Billings, Montana

Project Duration: 2017

Project Role(s): Lead Land Surveyor

TLI provided LiDAR control surveying services for the landfill project. Services included setting control for Flight Evolved,
and future topographic and construction surveying, and field verification to confirm LiDAR data. Matt oversaw and
provided Quality Control for the control placement and incoming field data and oversaw the analysis and verification of
field data.

Project Name: Missoula International Airport Improvements

Client & Location: CH2M Hill, Missoula, Montana

Project Duration: 2017

Project Role(s): Lead Land Surveyor

Matt was responsible for the oversight of the topographic and control surveys for each specific project site. During
construction, Matt coordinated with the Contractor and oversaw the construction staking for the proposed water main
improvements projects.

Project Name: Huntley ALTA/ASCM Title Survey

Client & Location: Confidential, Huntley, Montana

Project Duration: 2015-2017

Project Role(s): Lead Land Surveyor

TLI provided an ALTA/ACSM title survey of an approx. 11.5 acre grain load-out facility adjacent to an active railway near
Huntley, Montana, along with an adjacent 56 acre property which was to be acquired through a post-survey transaction.
Matt oversaw mapping of the existing site and adjacent property sufficiently for a future site design, along with other
features as required by the scope of work. Upon completion of our initial work order, a boundary line relocation was
commissioned in order to exchange land within an adjacent parcel.
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Matt Jacobson, P.L.S. (continued)

Project Name: onXmaps Building Expansion

Client & Location: onXmaps, Missoula, Montana

Project Duration: 2016-2017

Project Role(s): Lead Land Surveyor

The project consisted of an expansion of an existing building onto an adjacent lot and expanding the water main on
Kensington Avenue to meet demand. TLI services included civil design and permitting, survey mapping and construction
staking for water main expansion. Matt was responsible for the oversight of the mapping and control survey and
construction staking for the project site.

Project Name: Midland Road

Client & Location: HDR, City of Billings, Billings, Montana

Project Duration: 2017

Project Role(s): Lead Land Surveyor

Matt was responsible for the oversight of togographic and control surveys for the reconstruction of approximately 1 mile of
Midland Road within the City of Billings. The project is currently in construction.

Project Name: City of Sidney TA

Client & Location: City of Sidney, Sidney, MT

Project Duration: 2015-2016

Project Role(s): Surveyor of Record

Matt oversaw all data related to field observations, results of field survey documentation for mapping and construction
staking and all professional surveying decisions related to the project to ensure all work was performed in accordance
with project and state standards. Additionally, Matt completed extensive right-of-way research for the project.

Project Name: MRA URD Il Burlington / Garfield Sidewalk

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2015-2016

Project Role(s): Lead Land Surveyor

Matt provided land research of public records and oversight of the topographic and control survey for the URD Il project.
Matt was also involved during construction by providing construction staking and coordination with the Contractor for
required improvements.

Client & Location: Five Valleys Land Trust, Missoula, Montana

Project Duration: 2013-2016

Project Role(s): Lead Land Surveyor

TLI completed boundary surveying and monumentation to complete an aggregation of parcels and relocation of
boundaries on approximately 140 acres, working with Missoula City and County officials, Five Valleys Land Trust and a
private family to bring 90 acres of the property into the city’s network of open-space land for future use and addition to the
Pattee Canyon pedestrian trail. The trail was officially opened to the public in 2018.

Project Name: Pattee Canyon Boundary Line Relocation

Project Name: URD Il Western Curb & Sidewalk Project Phases 1-4

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2011-2015

Project Role(s): Lead Land Surveyor

Matt was responsible for land records research, with oversight of the topographic and control survey for all phases of the
URD Il Western Curb & Sidewalk projects. During construction, Matt provided construction staking by coordinating with
the Contractor for all improvements.

Project Name: Silver Park Phase Il & IV

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2009-2014

Project Role(s): Lead Land Surveyor

TLI provided civil engineering services and coordination of electrical, irrigation, mechanical, landscaping, environmental,
and architectural design services for the Silver Park development. Phase Il included asphalt trail design, a pedestrian
bridge, lighting, irrigation, and landscaping. Phase |V included a 14.5-acre park with decomposed granite trails, pavilions,
restroom, parking lot, irrigation, and landscaping. The project team, including TLI, was awarded the “2013 Region 8 Civil
Engineering Award for the Project of the Year less than $10 Million” by the American Society of Civil Engineers. Matt
provided oversight of all surveying related activities for design mapping and construction surveying.
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Matt Jacobson, P.L.S. (continued)

Project Name: Watson Children’s Shelter and Peak Health & Wellness
Client & Location: Watson Children’s Shelter/Peak Health & Wellness, Missoula, Montana
Project Duration: 2008-2010

Project Role(s): Lead Land Surveyor
TLI's work on the project consisted of completing water and sewer designs and grading and drainage design for the

project site. The designs presented with challenges as the existing site was previously used as a gravel pit and had some
areas of very steep slopes in addition to severe restrictions through Missoula County regarding development of water and
sewer in the area. Matt oversaw the survey mapping of the existing site for design, along with other features as required

by the scope of work.
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Kolten Knatterud, P.E.

Kolten is the branch manager for our office in Billings, MT.
He has an extensive background in construction, water,
sewer, drainage, grading, subdivisions, and residential and
commercial site design. As the main point of contact in the
Billings region, Kolten coordinates to assure that desired
project goals are attained and deliverables are provided
in a timely manner for all projects. He manages both staff
and company resources on each of his projects. Kolten
additionally supports construction activities through staking
coordination and site inspections of roadway construction
and water and sewer treatment/distribution system installations, submits permitting
requests for approaches, Storm Water Pollution Prevention Plans and Open Cut
Gravel Permits.

Select Project Experience

Project Name: Billings Grand Avenue Water and Sewer Extensions

Client & Location: HDR, City of Billings, Billings, Montana

Project Duration: 2017-Current

Project Role(s): Point of Contact, Design Engineer

Kolten is responsible for resource allocation, quality assurance and control of the
design and specifications of the water and sewer main extensions. Kolten provides
oversight and quality control on contract documentation preparation, administration,
and construction inspections.

Project Name: Twin Creeks Subdivision

Client & Location: Twin Creeks LLC and Missoula Federal Credit Union,
Stevensville, Montana

Project Duration: 2009-Current

Project Role(s): Contract Administrator, Construction Inspector

Kolten was responsible for contract administration and construction inspections to
ensure the construction was in conformance with the designed plans.

Project Name: Billings Grand Ave Construction Inspection

Client & Location: HDR, City of Billings, Billings, Montana

Project Duration: 2016

Project Role(s): Point of Contact, Project Manager

Kolten was responsible for oversight of personnel within Billings and provided the
experience with construction issues and communication with contractor, HDR, and
City of Billings personnel on-site.

Project Name: Bretz RV & Marine Dealership

Client & Location: Bretz RV, Lockwood, Montana

Project Duration: 2015-2016

Project Role(s): Point of Contact, Project Manager

Kolten was responsible for oversight of personnel in Billings and provided the site
design and permitting services for all civil improvements including utilities, streets,
parking and stormwater facilities.

Project Name: American Family Restaurant (Geyser Park)

Client & Location: Dave Hawkins, Billings, Montana

Project Duration: 2015-2016

Project Role(s): Point of Contact, Project Manager

Kolten was responsible for project management of the redevelopment of the Geyser
Park Family Fun Center into the American Family Restaurant. Kolten coordinated
the site evaluation, infiltration testing, survey, design, and City permitting. The
project involved stormwater, parking, and landscape design.

Professional Registrations
& Affiliations

Professional Engineering —

Montana License No. 38396
North Dakota License No. PE-10895

Areas of Proficiency

» Construction Administration
& Inspection

» On-Site Water & Wastewater
Treatment Systems Design
& Oversight (for Individual,
Multi-User, & Public Systems)

» Development of Project Scopes,
Budgets, & Schedules

« Stormwater Planning & Design

Education

B.A. in Civil Engineering
Carroll College
Helena, MT
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Cory Davis, P.E.

Cory came to TLI in 2009 with a background in construction
engineering as he had previously worked for a General
Contractor. Cory has utilized that background by being
an inspector on various projects including shared use
asphalt paths, curb and sidewalk construction, and water
main construction. Cory has used his inspection history to
now ftransition into the project design role for these types
of projects. Over the past years, Cory has developed an
extensive history in the design of shared paths, curb and
sidewalk projects, and water main replacements/extensions.
Cory also has quality experience in contract administration
as he has put together the majority of contract documents for the projects he has
designed and also performs the administration on them. Finally, Cory has also been
heavily involved in the DEQ application process concerning on-site sewer systems.

Select Project Experience

Project Name: Derby Drive RSID Assessment & Planning

Client & Location: Missoula County Public Works, Missoula, Montana

Project Duration: 2017-Current

Project Roles: Design Engineer

Cory provided preliminary feasibility planning and providing engineer’s estimates for
the RSID area, while providing coordination with Missoula County.

Project Name: Billings Grand Avenue Water and Sewer Extensions

Client & Location: City of Billings, Billings, Montana

Project Duration: 2017-Current

Project Role(s): Design Engineer

Cory was responsible for the quality assurance and control of the design and
specification for the water and sewer main extensions. Cory provided the oversight
and quality control of the construction documents preparation. Once the project goes
out for bid in Spring 2018, Cory will oversee the bidding and then administration and
construction inspections.

Project Name: MDT HWY 135 Reconstruction & Trail Project

Client & Location: St Regis Resort District & Montana Department of
Transportation, St. Regis, Montana

Project Duration: 2013-Current

Project Role(s): Engineer of Record, Project Manager, Design Engineer

Cory was the engineer of record for the design development of the construction
plans for the Highway 135 path under the earlier obtained MDT TA funding. As part
of the design process, Cory coordinated with sub-consultants for development of
construction plans within MDT standards and followed their specific process of
progress updates with reports, meetings, and walkthroughs.

Project Name: Missoula Water - Water Main Distribution Projects

Client & Location: Missoula Water, Missoula, Montana

Project Duration: 2012-Current

Project Role(s): Design Engineer, Engineer of Record, Contract Administrator,
Construction Inspector

Cory has served the many roles associated with the water main distribution system.
As the primary engineer of record and design engineer, he is responsible for design
oversight and communication with Missoula Water throughout the design and
construction process. During construction, Cory provided contract administration,
construction inspection and oversight, and project certification with as-builts for all
phases.

Professional Registrations
& Affiliations

Professional Engineer —
Montana License No. 39004

Areas of Proficiency

Development of Project
Scopes, Budgets & Schedules

Stormwater Planning & Design

Montana DEQ Certification of
Subdivision Approval Application
Permitting

Non-Degradation Determination
& Calculations for On-Site Sewer
Availability & Feasibility

Streamside & Floodplain
Permitting

Construction Contract
Development & Administration

Construction Cost & Fee
Estimating

Municipal Water & Wastewater
Extensions & Replacements

Commercial & Residential
Grading & Drainage Planning

Montana DEQ Opencut Mining
Permitting

Urban Streetscape Design for
Pedestrian & Vehicular Facilities

Education

B.S. in Civil Engineering,
University of Montana — Tech
Butte, MT, 2008
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Cory Davis, P.E. (continued)

Project Name: Butte Multi-Phased Vaulted Sidewalk Reconstruction

Client & Location: City of Butte Urban Redevelopment Agency, Butte, Montana

Project Duration: 2011-Current

Project Role(s): Design Engineer, Point of Contact, Contract Administrator, Construction Inspector

In the design process, Cory coordinated with the structural engineer, utility companies, agencies, and contractor. During
construction, Cory provided contract administration, construction inspection and oversight, and project certification with
as-builts for all phases.

Project Name: Van Buren Street Curb & Sidewalk Phase 1-3

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2010-Current

Project Role(s): Design Engineer (Phase 2-3), Project Manager (Phase 3), Engineer of Record (Phase 3)

Cory was the primary design engineer for all three phases with responsibility of communication with the City of Missoula
on design considerations for the road re-design within existing condition constraints. In addition, Cory served as the
Engineer of Record for the stamped plans on Phase 3. Cory was available to provide on-call services during construction
and provide design support to the City of Missoula.

Project Name: Broadway & Orange Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Project Manager, Engineer of Record

Cory was the engineer of record and quality assurance and quality control over the engineering designs. He spearheaded
the effort to expediate the permitting through MDT as this was considered emergency work in their right-of-way. He

was also responsible for oversight and communication with Missoula Water and other agencies throughout the design
and construction process. Cory was responsible for providing stamped certifications to the Montana Department of
Environmental Quality.

Project Name: Scott Street Water Main Extension

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Project Manager, Engineer of Record

As the project manager, Cory was the engineer of record and quality assurance and quality control over the engineering
designs. He is responsible for oversight and communication with the City of Missoula and the environmental consultant
to ensure work was in accordance with the environmental cleanup considerations for the site. Additionally, he coordinated
with Missoula Water and other agencies throughout the design and construction process. Cory was responsible for
providing stamped certifications to MT DEQ.

Project Name: 4th Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Project Manager, Engineer of Record

Cory was the engineer of record and quality assurance and quality control over the engineering designs. He is responsible
for oversight and communication with Missoula Water to develop a plan for the new water main replacement projects

in developed areas and how to plan for water services swaps. This includes coordination with other agencies (City

of Missoula and MDT) throughout the design and construction process. Cory was responsible for providing stamped
certifications to the Montana Department of Environmental Quality.

Project Name: Howell Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Project Manager, Engineer of Record

Cory was the engineer of record and quality assurance and quality control over the engineering designs. He is responsible
for oversight and communication with Missoula Water and other agencies throughout the design and construction
process. Cory was responsible for providing stamped certifications to the Montana Department of Environmental Quality.
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Cory Davis, P.E. (continued)

Project Name: Orange Street Water Main Replacement

Client & Location: Missoula Water, Missoula, Montana

Project Duration: 2017

Project Role(s): Project Manager, Engineer of Record, Contract Administrator, Construction Inspector

Cory served as Project Manager and Engineer of Record for the water main replacement project. Cory was responsible
for coordination between Missoula Water and MDT in regard to the main design and project approval between all
agencies prior to releasing the project for construction. During construction of the main, Cory coordinated TLI's staffing
needs and provided real time updates to the Client. When construction was finalized, Cory provides the project
certification on the main replacement once the project was complete.

Project Name: City of Sidney TA

Client & Location: City of Sidney, Sidney, MT

Project Duration: 2015-2016

Project Role(s): Project Manager, Engineer of Record

Cory oversaw the design of plans, provided plan set quality control, quantities and cost estimating, and the permitting
with the CTEP funding process. In addition to coordinating with Client and City Agencies, Cory oversaw contract
documentation preparation, administration, construction inspection and oversight, and project certification with as-builts.

Project Name: Ravalli County Fairgrounds CTEP Improvements

Client & Location: Ravalli County Fairgrounds, Hamilton, Montana

Project Duration: 2015-2016

Project Role(s): Design Engineer, Contract Administrator, Point of Contact

Cory was the design engineer with the additional responsibility of communication with MDT and the Ravalli County
Fairgrounds for progress related to budget and timeframes. During construction, Cory met regularly with the client while
providing contract administration, and construction oversight.

Project Name: URD lll Burlington / Garfield Sidewalk

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2015-2016

Project Role(s): Project Manager, Engineer of Record, Design Engineer, Public Relations, Inspector

Cory was the project manager and design engineer with the responsibility of delivering stamped construction plans for

approval and the coordination of the plans with MRA and the City of Missoula. Additional responsibility included public

relations for homeowners and business owners throughout the design process. During construction, Cory assisted with
contract administration, construction inspection and oversight, and project certification for all phases.

Project Name: Futura Trailer Park Sewer Main Extension

Client & Location: Futura Trailer Park, Missoula, Montana

Project Duration: 2012-2016

Project Role(s): Project Manager, Agency Contact

Cory was the project manager with the responsibility of coordinating construction oversight and contact with agencies
and the contractor. During design and construction, Cory regularly discussed the project with the client to provide
additional support and ensuring timeframes were met as set by the agencies. Cory provided certification to the completed
construction and as-built plans.

Project Name: 23rd Street Curb & Sidewalk

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2014-2015

Project Role(s): Design Engineer, Project Manager

Cory was the design engineer with responsibility of coordination with the City of Missoula and MDT on design
considerations and the permitting process. Cory was available to provide on-call services during construction to field
adjust designs as needed.

Project Name: URD Il Western Curb & Sidewalk Project Phases 1-4

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2011-2015

Project Role(s): Design Engineer, Engineer of Record (Phase 4), Contract Administrator, Construction Inspector

Cory was the design engineer with responsibility of public relations for homeowners and business owners throughout the
design process. During construction, Cory provided contract administration, construction inspection and oversight, and
project certification for all phases.
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Cory Davis, P.E. (continued)

Project Name: Scott Street Water Main Replacements

Client & Location: Mountain Water Company, Missoula, Montana

Project Duration: 2015

Project Role(s): Project Manager, Engineer of Record, Contract Administrator, Construction Inspector

Cory served as Project Manager and Engineer of Record for the water main replacement. Cory was responsible for design
and oversight and communication with Mountain Water throughout all phases of the design and construction process.
During construction, Cory provided contract administration including bidding, construction inspection and oversight and
management of TLI resources. Upon project certification, Cory provided the as-built and certification packet to Mountain
Water Company and MDEQ.

Project Name: Gleneagle Subdivision RSID Assessment & Planning

Client & Location: Missoula County Public Works, Missoula, Montana

Project Duration: 2013-2014

Project Roles: Construction Inspector

Cory provided construction inspections and administration on the newly installed gravity and force main sanitary sewer to
serve the subdivision.

Project Name: Silver Park Phase Ill & IV

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2009-2014

Project Role(s): Project Manager, Design Engineer

Cory was the design engineer responsible for trail design and coordination with sub-consultants. In addition, Cory
provided contract administration, construction inspection, and certification documents to state and local agencies.

Project Name: URD Il Cedar St. Triangle Public Improvements

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2013-2014

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

Cory was the design engineer for the civil construction plans with responsibility of curb and sidewalk design and
integration of sub-consultants designs into the streetscape work. In addition, Cory provided public relations to property
and business owners, and communicated with MRA staff on progress related to schedules and budgets. During
construction, Cory provided bidding assistance, contract administration, construction inspection and oversight, and project
certification.

Project Name: Silver Park Phase IIl - CTEP

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2011-2012

Project Role(s): Design Engineer, Contract Administrator, Inspector

Design of Phase Il of the Silver Park project for the Missoula Development Agency (MRA). Phase lll of the project
consisted of completion of asphalt trail, pedestrian bridge, landscaping, irrigation, and lighting system. Cory’s role on this
project was design of trail, overall grading of the park, contract administration, and construction oversight.

Project Name: URD Il Residential Curb & Sidewalk Project Phases 1-3

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2009-2011

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

Cory was the design engineer with responsibility of public relations for property owners within the project area throughout
the design process. During construction, Cory provided bidding assistance, contract administration, construction
inspection and oversight, and project certification for all phases.
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1 Professional Registrations
Andrew Mill, E.I. At et

Andrew came to TLI in 2012 with a background in  Engineer In-Training —
construction surveying and engineering design from  Montana Certificate No. 26735
internships and experience working on a survey crew. .

Andrew has experience in engineering design including  Areas of Proficiency
grading and drainage, DEQ reports and submittals, water + MDEQ Applications & Submittals
and sewer main extensions, and curb and sidewalk . stormwater Calculations
construction. As part of these engineering design
projects, Andrew has also gained extensive experience in
construction inspection and administration on public and o
private projects for commercial and residential sites, curb ~ * Contract Administration

» Construction Inspection &
Documentation

and sidewalk, water and sewer mains, and shared-use paths.  Floodplain Applications

. . » Water & Sewer Main Extensions
Select Project Experience & Replacements
Project Name: Billings Grand Avenue Water and Sewer Extensions Education
Client & Location: HDR, City of Billings, Billings, Montana . . )
Project Duration: 2017-Current I?/I'S-tm C'_‘I’_" Iing;ntﬁertr;g. v of
Project Role(s): Design Engineer Mgztggz ech ot the Lniversity o
Andrew was responsible for the design and specifications of the water and sewer Butte. MT

main extensions, prepared permitting documents for the City of Billings and DEQ
to receive approval for the installation. In addition, Andrew provided contract
documentation preparation, administration, and construction oversight.

Project Name: MDT HWY 135 Reconstruction & Trail Project

Client & Location: St Regis Resort District & Montana Department of
Transportation, St. Regis, Montana

Project Duration: 2013-Current

Project Role(s): Design Engineer

Andrew was responsible for the ensuring MDT progress updates were met with
detailed reports and meeting minutes during design development. This included
permitting and environmental processes within standard MDT project requirements.

Project Name: Missoula Water (formerly Mountain Water Company) - Water Main
Distribution Projects

Client & Location: Missoula Water, Missoula, Montana

Project Duration: 2012-Current

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector
As a design engineer, Andrew is responsible for design oversight, coordination with
Missoula Water throughout the design and construction process. During construction,
Andrew provided contract administration, construction inspection and oversight, and
project certification with as-builts for all phases.

Project Name: 4th Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector
As a design engineer, Andrew is responsible for design oversight, agency permitting,
and coordination with Missoula Water throughout the design and construction
phases. During construction, Andrew provided contract administration, construction
inspection and documentation, oversight of other construction inspectors, and project
certification with as-builts.

Project Name: Scott Street Water Main Extension

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector
As a design engineer, Andrew is responsible for design oversight, agency permitting,
and coordination with Missoula Water throughout the design and construction
phases. During construction, Andrew provided contract administration, construction
inspection and documentation, oversight of other construction inspectors, and project
certification with as-builts.
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Andrew Mill, E.l. (continued)

Project Name: Broadway & Orange Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

As a design engineer, Andrew is responsible for engineering design, permitting, and construction oversight. During
construction, Andrew provided construction inspection and documentation, contract administration, and project
certification with as-builts.

Project Name: Howell Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

As a design engineer, Andrew is responsible for design oversight, agency permitting, and coordination with Missoula
Water throughout the design and construction phases. During construction, Andrew provided contract administration,
construction inspection and documentation, oversight of other construction inspectors.

Project Name: Orange Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

Andrew was responsible for all the construction inspections and documentation for the water main replacement.
Additionally, Andrew was responsible for coordinating with the Contract was well as Mountain Water field staff. Andrew
completed detailed as-built notes and compiled the as-built plans and certification packets for the project.

Project Name: Orange Street Water Main Replacement

Client & Location: Missoula Water, Missoula, Montana

Project Duration: 2017

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

Andrew was responsible for all the construction inspections and documentation for the water main replacement. Andrew
was responsible for coordinating with the Contract was well as Mountain Water field staff. Andrew completed detailed as-
built notes and compiled the as-built plans and certification packets for the project.

Project Name: Billings Grand Ave Construction Inspection

Client & Location: HDR, City of Billings, Billings, Montana

Project Duration: 2016

Project Role(s): Construction Inspector Supervisor

Andrew was responsible for oversight of the construction inspector and writing the detailed weekly construction summary
reports to provide progress updates to HDR and the City of Billings.

Project Name: Ravalli County Fairgrounds CTEP Improvements

Client & Location: Ravalli County Fairgrounds, Hamilton, Montana

Project Duration: 2015-2016

Project Role(s): Design Engineer, Contract Administrator, Point of Contact

Cory was the design engineer with the additional responsibility of communication with MDT and the Ravalli County
Fairgrounds for progress related to budget and timeframes. During construction, Cory met regularly with the client while
providing contract administration, and construction oversight.

Project Name: MRA URD lll Burlington / Garfield Sidewalk

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2015-2016

Project Role(s): Staff Engineer, Contract Administrator, Construction Inspector

Andrew was responsible for the design oversight and quality control, preparation of contract documents, facilitated
bidding, and provided construction inspection with contract administration. In addition, Andrew drafted as-built construction
plans with detailed changes from field notes and construction inspection documentation.
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Andrew Mill, E.l. (continued)

Project Name: Scott Street Water Main Replacements

Client & Location: Mountain Water Company, Missoula, Montana

Project Duration: 2015

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector Andrew was a design engineer who
was responsible for the completion of the MDEQ packet and assisted with the plan creation. During construction, Andrew
was responsible for the bidding, contract administration, coordination with the materials testing, construction inspection
and oversight. Upon construction completion, Andrew was responsible for the certification packets and as-built plans that
were submitted to Mountain Water Company and MDEQ.

Project Name: 23rd Street Curb & Sidewalk

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2014-2015

Project Role(s): Staff Engineer

Andrew was responsible for the quality control and plan checking throughout the design process, and prepared permitting
documentation for the City of Missoula and MDT.

Project Name: Hilda Street Water Main Replacement

Client & Location: Mountain Water Company, Missoula, Montana

Project Duration: 2014

Project Role(s): Design Engineer, Contract Administrator, Construction Inspector

Andrew was a design engineer who was responsible for the completion of the MDEQ packet and assisted with the plan
creation. During construction, Andrew was responsible for the bidding, contract administration, coordination with the
materials testing, construction inspection and oversight. Upon construction completion, Andrew was responsible for the
certification packets and as-built plans that were submitted to Mountain Water Company and MDEQ.

Project Name: St. Regis Sanitary Sewer Lift Station Upgrade

Client & Location: St. Regis Sewer District, St. Regis, Montana

Project Duration: 2013-2015

Project Role(s): Design Engineer, Construction Inspector, Design Drafter

Andrew was responsible for the feasibility report, design development, preparation of contract documents, bidding
assistance, construction inspection and oversight, and development of certification and maintenance documents.

Project Name: URD Il Western Curb & Sidewalk Project Phases 1-4

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2011-2015

Project Role(s): Design Engineer, Construction Inspector

Andrew was responsible for the design oversight and quality control, prepared contract documents, and provided
construction inspection and administration.
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Justin Winz, Lead Drafter

Justin began employment with TLI in 2005 bringing with him
5 years of drafting experience from his previous employer.
Starting out as a drafting technician for TLI he worked
his way up from simple exhibits to creating preliminary
water, sewer, and road designs for small to medium sized
subdivisions. Afterworking as a Design Drafter and becoming
knowledgeable with many aspects of the Civil industry he
was promoted to Lead Drafter in the Fall of 2009. Since then
he has been in charge of updating and enforcing company
CAD standards, CAD training for staff, as well as a Design
Drafter for larger more complicated projects.

Select Project Experience

Project Name: Missoula Water (formerly Mountain Water Company) - Water Main
Distribution Projects

Client & Location: Missoula Water, Missoula, Montana

Project Duration: 2012-Current

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans.
As-built construction plans with detailed changes from field notes and construction
documentation were Justin’s responsibilities at project conclusion.

Project Name: Butte Multi-Phased Vaulted Sidewalk Reconstruction

Client & Location: City of Butte Urban Redevelopment Agency, Butte, Montana
Project Duration: 2011-Current

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans for all
phases. In addition, Justin, drafted as-built construction plans with detailed changes
from field notes and construction inspection documentation.

Project Name: Van Buren Street Curb & Sidewalk Phase 1-3

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2010-Current

Project Role(s): Design Drafter (Phase 1-3)

Justin was responsible for drafting and development of the construction plans for all
phases. This required extensive drafting analysis and re-designs based on agency
comments and design considerations.

Project Name: Twin Creeks Subdivision

Client & Location: Missoula Federal Credit Union, Missoula, Montana

Project Duration: 2009-Current

Project Role(s): Design Drafter

Justin was responsible for the drafting and developing of the water, sewer, and road
construction plans for Phase 1 of this project. Upon completion of the construction
activities, Justin completed as-built construction plans with detailed changes from
field notes and construction documentation.

Project Name: Canyon River Subdivision & Golf Course

Client & Location: Canyon River Development LLC, Missoula, Montana

Project Duration: 2007-Current

Project Role(s): Design Drafter

Justin was responsible for drafting and developing the construction plans for phases
3,6 and 7 and design oversight for phases 4 and 5. Justin also assisted on

as-built construction plans with detailed changes from field notes and construction
documentation.

Areas of Proficiency

» Engineer Drawings for:
- Road Design
- Sewer Design
- Water Plans
- MDEQ Site Layouts
- Supplemental Data Sheets
- Grading Plans
- Vehicle Turning Analysis

» Create Drawings for:
- Alignments
- Profiles
- Cross Sections
- 3D Models
- Lot Layouts
- Construction Staking
- Mapping Reduction
- Plan/Profile Sheets

* Use of Autodesk Civil 3D 2016
as Primary Design Software

* Trains Staff in Auto CAD CIVIL
3D, Auto Turn & TLI Standards

* Insures Updates and Enforces
Company CAD Standards

Education

A.A.S. Drafting Tech
University of Montana
Butte, MT, 2000
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Justin Winz, Lead Drafter (continued)

Project Name: 4th Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Drafter

Justin was responsible for the quality assurance and quality control for the drafting and development of the construction
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s
responsibilities at project conclusion.

Project Name: Scott Street Water Main Extension

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Drafter

Justin was responsible for the quality assurance and quality control for the drafting and development of the construction
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s
responsibilities at project conclusion.

Project Name: Broadway & Orange Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Drafter

Justin was responsible for the quality assurance and quality control for the drafting and development of the construction
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s
responsibilities at project conclusion.

Project Name: Howell Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017-2018

Project Role(s): Design Drafter

Justin was responsible for the quality assurance and quality control for the drafting and development of the construction
plans. As-built construction plans with detailed changes from field notes and construction documentation were Justin’s
responsibilities at project conclusion.

Project Name: Madison Street Replacement

Client & Location: Mountain Water Company, Missoula, Montana

Project Duration: 2012-2017

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans. As-built construction plans with detailed
changes from field notes and construction documentation were Justin’s responsibilities at project conclusion.

Project Name: Orange Street Water Main Replacement

Client & Location: Missoula Water (City of Missoula), Missoula, Montana

Project Duration: 2017

Project Role(s): Design Drafter

As the design drafter, Justin was responsible for drafting and development of the water main construction plans. Justin
also completed detailed as-built plans as project conclusion using the detailed changes from inspection documentation.

Project Name: Ravalli County Fairgrounds CTEP Improvements

Client & Location: Ravalli County Fairgrounds, Hamilton, Montana

Project Duration: 2015-2016

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans. In addition, Justin, drafted as-built
construction plans with detailed changes from field notes and construction inspection documentation.

Project Name: MRA URD Il Burlington / Garfield Sidewalk

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2015-2016

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans and incorporating agencies comments with
difficult designs to match the existing developed area.
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Justin Winz, Lead Drafter (continued)

Project Name: Scott Street Water Main Replacements

Client & Location: Mountain Water Company, Missoula, Montana

Project Duration: 2015

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans. As-built construction plans with detailed
changes from field notes and construction documentation were Justin’s responsibilities at project conclusion.

Project Name: URD Il Western Curb & Sidewalk Project Phases 1-4

Client & Location: Missoula Redevelopment Agency (MRA), Missoula, Montana

Project Duration: 2011-2015

Project Role(s): Design Drafter

Justin was responsible for drafting and development of the construction plans for all phases. In addition, Justin, drafted
as-built construction plans with detailed changes from field notes and construction inspection documentation.

Project Name: Scott St. and Toole Mini-Roundabout

Client & Location: City of Missoula, Missoula, Montana

Project Duration: 2011-2013

Project Role(s): Design Drafter

Justin was responsible for plan set creation and modeling of surfaces in AutoCAD Civil 3D. He also assisted in
computation of quantities for bidding purposes.
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Missoula, MT 59801 Billings, MT 59101 Kalispell, MT 59901
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